FIRE ESCAPE REPAIRS AND ASSOCIATED
WORK AT THE CARDINAL O'CONNELL, GREEN
MOLLQOY, MOODY, AND WASHINGTON SCHOOLS
LOWELL, MASSACHUSETTS

December 13, 2019

Prepared For: Prepared By:
City of Lowell Gale Associates, Inc.
375 Merrimack Street 15 Constitution Drive
Lowell, MA 01851 Bedford, NH 03110

Gale JN 835300



FIRE ESCAPE REPAIRS AND ASSOCIATED
WORK AT THE CARDINAL O’'CONNELL, GREEN
MOLLOQOY, MOODY, AND WASHINGTON SCHOOLS
LOWELL, MASSACHUSETTS

GALE JN 835300
TECHNICAL SPECIFICATIONS
TABLE OF CONTENTS

DIVISION 1 - GENERAL REQUIREMENTS

DIVISION 1

Section 01 10 00 — Summary of Work

Section 01 22 00 — Unit Prices

Section 01 33 00 — Shop Drawings and Submittals
Section 01 50 00 — Temporary Facilities

Section 01 77 00 — Project Close-Out

TECHINICAL SPECIFICATIONS

DIVISION 2 — NOT USED

DIVISION 3

Section 03 10 00 — Concrete Formwork
Section 03 30 00 — Cast-In-Place Concrete
Section 03 60 00 — Concrete Repairs

DIVISION 4
Section 04 21 00 — Masonry

DIVISION 5
Section 05 50 00 — Miscellaneous Metals

DIVISION 6-8 — NOT USED

DIVISION 9

Section 09 00 01 — Painting Filed Sub-Bid Requirements
Section 09 90 00 — Exterior Painting (Filed Sub-Bid Required)

DIVISION 10 — 31 — NOT USED

DIVISION 32
Section 32 12 16 — Asphalt Paving

DIVISION 33-42 — NOT USED

Table of Contents - i



FIRE ESCAPE REPAIRS AND ASSOCIATED
WORK AT THE CARDINAL O’'CONNELL, GREEN
MOLLOQOY, MOODY, AND WASHINGTON SCHOOLS
LOWELL, MASSACHUSETTS
GALE JN 835300

TABLE OF CONTENTS (continued)

CONTRACT DRAWINGS

G100  Cover Sheet

G101  Locus Plan and School Address

A101  Cardinal O’'Connell School Fire Escape Plans

A102  Cardinal O’'Connell School Fire Escape Plans

A103  Green School Fire Escape Plans

A104  Green School Fire Escape Plans

A105  Green School Fire Escape Plans

A106  Molloy School Fire Escape Plans

A107  Moody School Fire Escape Plans

A108  Moody School Fire Escape Plans

A109  Washington School North Fire Escape Plans

A110  Washington School North Fire Escape Plans

Al111  Washington School South Fire Escape Plans

Al112  Washington School South Fire Escape Plans

A201  Cardinal O’'Connell School Fire Escape Elevations and Detail Photos
A202  Green School Fire Escape Elevations and Detail Photos

A203 Molloy School Fire Escape Elevations and Detail Photos

A204  Moody School Fire Escape Elevations and Detail Photos

A205  Washington School North Fire Escape Elevations and Detail Photos
A206  Washington School South Fire Escape Elevations and Detail Photos
A501  Details

A502  Details

1:\835300\02 Design\specs\835300 00 00 10 Cover_TOC.doc

Table of Contents —ii



Fire Escape Repairs and Associated Work At the
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SUMMARY OF WORK

SECTION 01 10 00

PART 1 - GENERAL

1.1

DESCRIPTION OF WORK

In general, the Contractor and Sub-contractor(s) shall supply all labor, transportation,
materials, equipment, temporary protection, tools and appliances necessary for the proper
completion of the work, as required in the Specifications, in accordance with good
construction practice, and as required by the materials manufacturer. The work includes,
but is not limited to, the following items:

General:

A

Supply all temporary shoring, lighting, barricades, signage and protection necessary
to protect the building areas, building systems, building patrons and public. Maintain
such protection for the complete duration of the project.

Supply all disposal facilities, transportation and labor necessary to dispose of all
demolished materials, dirt and debris off-site in a legal dumping area. The contractor
shall obtain all permits necessary to transport and dispose of all materials, rubbish
and debris.

Provide temporary fencing around set-up and storage locations. Set-up and storage
location should be sufficient for all trades to have adequate area to store materials
and equipment. Set-up and storage location area to be coordinated with the Owner.

Perform and complete scope of work in accordance with the project Specifications
and Contract Drawings. Coordinate work locations and schedule with the Owner.

Contractor shall provide all lifts, cranes and equipment necessary to access and
perform the work.

Cut and point brick masonry mortar joints at locations and as indicated in the Contract
Documents. Coordinate with Section 01 22 00 — Unit Prices for additional quantities.

Furnish and install new through-bolts and expansion bolts at locations of deteriorated
or missing through-bolts and expansion bolts indicated in the Contract Documents.

Install bollards at locations and as indicated in the Contract Documents.

Furnish and erect formwork and install cast-in-place concrete piers at locations and
as indicated in the Contract Documents.

Remove and replace bituminous concrete paving at locations and as indicated in the
Contract Documents.

SUMMARY OF WORK
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Cardinal O’Connell School:

A

Remove and replace individual brick masonry units at locations and as indicated in
the Contract Documents. Coordinate with Section 01 22 00 — Unit Prices for
additional quantities.

Perform concrete crack repairs at locations and as indicated in the Contract
Documents. Coordinate with Section 01 22 00 — Unit Prices for additional quantities.

Painting Filed Sub-Bid: Scape, prime and paint 100% of steel fire escape
components as indicated in the Contract Documents.

Furnish and install new steel angle components at locations and as indicated in the
Contract Documents.

Drill new fastener holes through existing steel components and furnish and install
new through-bolts or expansion bolts at locations indicated in the Contract
Documents.

Furnish and install replacement stair handrail at locations and as indicated in the
Contract Documents.

Green School:

A. Painting Filed Sub-Bid: Scape, prime and paint 100% of steel fire escape
components as indicated in the Contract Documents.

B. Remove and replace deteriorated steel angles at locations and as indicated in the
Contract Documents.

C. Remove and replace damaged stair tread at locations and as indicated in the
Contract Documents.

D. Furnish and install supplemental steel angles and plate components at locations and
as indicated in the Contract Documents.

E. Remove and replace deteriorated or missing J-bolts at locations and as indicated in
the Contract Documents.

Molloy School:

A Painting Filed Sub-Bid: Scape, prime and paint 100% of steel fire escape
components as indicated in the Contract Documents.

B. Furnish and install new steel angle components at locations and as indicated in the
Contract Documents.

C. Drill new fastener holes through existing steel components and furnish and install

new expansion bolts at locations and as indicated in the Contract Documents.

SUMMARY OF WORK
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Moody School:

A

Painting Filed Sub-Bid: Scape, prime and paint 100% of steel fire escape
components as indicated in the Contract Documents.

Furnish and install replacement grate at locations and as indicated in the Contract
Documents.

Washington School:

A

Perform concrete crack and spall repairs at locations and as indicated in the Contract
Documents. Coordinate with section 01 22 00 — Unit Prices for additional quantities.

Furnish and erect formwork and install cast-in-place concrete Sonotube footings at
locations and as indicated in the Contract Documents.

Painting Filed Sub-Bid: Scape, prime and paint steel fire escape components at
locations and as indicated in the Contract Documents. Coordinate with Section 01
22 00 — Unit Prices for additional quantities.

Furnish and install supplemental steel angle and plate components at locations and
as indicated in the Contract Documents.

Furnish and install replacement stair stringer and treds at locations and as indicated
in the Contract Documents.

Furnish and install new steel angle and plate at locations and as indicated in the
Contract Documents.

PROJECT CONDITIONS

A

The building will be occupied during the construction period. The Contractor shall
take all necessary precautions required to minimize disruption to the building, site
occupants and users during the course of the work hereunder. The fire escapes must
be accessible at all times during the course of construction for emergency egress. No
loud noise, loud radios, etc. will be allowed on the job site(s). The Contractor’s full
agreement and cooperation in this regard are essential elements to the successful
performance of the work under this Contract. The Owner shall have the right, at
his/her sole discretion to require removal of any of the Contractor's employees,
Subcontractors, agents or assigns that are found in violation of standards of conduct.

CORI Forms: Each employee of the Contractor and Subcontractors that will be
present on the project site must be approved by the City of Lowell prior to accessing
the site. Approval requirements include filling out a CORI form which will be provided
to the Contractor by the City of Lowell. Any employee who has not been approved
by the City of Lowell will not be allowed at the project site.

If required, the Contractor shall comply with all requirements of the City of Lowell
regarding temporary protection, staging and use of the site.

SUMMARY OF WORK
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All existing items including windows, doors, building, plant life and site features,
including but not limited to, pavement, lawns, sidewalks, frames, glazing, flashings,
sealants, and trim shall be protected from the effects of all new work.

All temporary protection shall be properly secured and able to withstand all perils of
weather and use. At a minimum, protection shall include plywood covering over
window and door assemblies below or adjacent to all active
demolition/construction areas.

The Contractor shall supply, install and maintain all barriers; protection or warning
lines; lights and lighting; and personnel as required to support the structure, fixtures
and facilities affected by the work, and to segregate the work area(s) from pedestrian
and/or vehicular traffic, as applicable, as well as to prevent damage to the building,
its occupants and the surrounding site elements as required. All applicable OSHA
and D.L.I. requirement shall be strictly followed by the Contractor, its Sub-
Contractors, employees, agents and assigns at all times during the performance of
the work under this Contract.

The Contractor shall schedule and execute all work without exposing the interior of
the buildings to the effects of weather. Protect the buildings and their occupants and
users against such risks, at all times during the course of the work hereunder. All
work/weather related damage shall be repaired/replaced to the satisfaction of the
Owner at no additional cost to the Owner.

The Contractor shall conform to all requirements of this Specification as well as those
of all manufacturers of materials used in performing the work hereunder.

All materials and workmanship shall be of the best quality and the highest standard
of construction practice. Refer to the requirements of materials manufacturers and
the specifications for handling and installation of all materials used in the work under
this Contract.

Protect the buildings and site and any other areas not included in the scope of work.
The Contractor shall replace or repair all damage to the buildings or site elements
because of the performance of the work hereunder to the satisfaction of the Owner
at no additional cost to the Owner.

Supply all labor, equipment, tools, appliances, services, shoring, supports or other
items as required to properly support, elevate, and protect fixtures, equipment and
facilities affected by the work as required and to properly execute the work.

A disposal plan, materials delivery and storage plan shall be submitted by the
Contractor (for Owner and Engineer review and approval) outlining all methods and
techniques to be used in the transportation, storage and delivery of debris and
materials at the site.

Supply all necessary disposal facilities, transportation and labor in connection
therewith as necessary to legally dispose of all demolished materials, dirt and debris

SUMMARY OF WORK
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off-site. The Contractor shall obtain all permits required to transport and dispose of
all materials rubbish and debris in strict compliance with all legal requirements.

N. Any open ducts, grills, thermostats, electric boxes or similar fixtures and/or items
which could be soiled or adversely affected by the work shall be masked, protected
and cleaned as necessary by the Contractor at no additional cost to the Owner.

0. The Contractor shall cooperate and coordinate with all Contractors working at the site
during the course of work hereunder.

SUBMITTALS

A. Emergency Response Contacts

B. Construction Schedule

C. Schedule of Values

D. Material Safety Data Sheets (MSDS)

E. Refer to technical specification sections for material submittals.

PRECONSTRUCTION CONFERENCE

A

A Preconstruction Conference will be held with the Owner, Engineer, Contractor
and all involved trades to discuss all aspects of the project. The Contractor’s
foreman or field representative will attend this Conference. The foreman must
have 5-years of oversite experience on similar types of projects. The conference
will not be held until all shop drawings and submittals have been received and
reviewed by the Engineer and Owner.

The Owner shall reserve the right to require an alternate Superintendent and/or
Foreman.

Delivery of materials and commencement of construction shall not proceed until
the preconstruction conference is held. Delays in obtaining a complete set of
submittals shall not extend the Contracted completion date.

REFERENCES

Applicable publications: Publications listed herein form a part of the Specification to the
extent referenced and are indicated in the text by basic designation only. Applicable
publications referenced shall be those that were issued and in use at the time of the Bid
Submission.

EMERGENCY RESPONSE

A

The Contractor shall provide the Owner with after-hours (24 hour), emergency
telephone numbers of the Contractor’s Superintendent and Foreman.

The Contractor must respond to emergency situations or calls within two (2) hours.

SUMMARY OF WORK
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CONSTRUCTION SCHEDULE

A

The Contractor shall be responsible for coordinating and scheduling all applicable
trades as well as the erection of all staging, delivery of materials and disposal of
existing materials scheduled to be removed within the time constraints established in
the Contract.

1. Mobilization at Moody and Washington School April 13, 2020

2. Mobilization at Cardinal, Green and Molloy School June 16, 2020

3. Substantial Completion August 14, 2020

4. Final Completion September 18, 2020

The Contractor's Construction Schedule shall clearly identify the on-site crew
foreman and the size of the crew to be utilized. The crew size shall remain consistent
and work shall be continuous throughout the project, from start-up to completion.

The Owner shall review the Contractor's Construction Schedule prior to the start of
any work. It shall be the responsibility of the Contractor to supply the Owner with
written notice, 72 hours in advance, if his work location(s) for a workday is different
from the schedule. The Contractor shall update his Construction Schedule weekly,
and submit a copy to the Owner for review.

Any work not completed by the beginning of the school year, must be completed
outside of classroom hours at no additional cost to the Owner.

DIMENSIONS AND QUANTITIES

A. Verify dimensions and quantities in the field prior to bid submission. The Project
Plans and Drawings have been compiled from various sources and may not reflect
the actual field conditions at the time of construction.

B. The Contractor is solely responsible for compliance with the project specifications,
plans and drawings. Make necessary investigations and take necessary precautions
to properly supply, fabricate, and install work.

C. Additional compensation due to unfamiliarity with project conditions will not be
considered.

D. In case of inconsistency between Drawings and Specifications or within either
document, the better quality and/or greater quantity of work shall be provided, as
determined by the Owner.

SCHEDULE OF VALUES

Provide a line item breakdown of construction labor and materials costs for each Specification
Section included in these Contract Documents. Additionally, provide line items values for
Unit Price Work included in these Specifications. Utilize AIA Forms G703 and G703A to
prepare and submit the Schedule of Values.

SUMMARY OF WORK
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WORK RESTRICTIONS

A

Contractor shall maintain public driveway access at all times. On-Site Work Hours:
Work shall be generally performed during normal business working hours of 7:00
a.m. to 6:00 p.m., Monday through Friday, except otherwise indicated.

Contractor shall maintain work areas in an orderly condition and will be responsible
for clean-up and removal of debris to the Contractors dumpster on a daily basis. If, in
the opinion of the Owner, clean-up is not being performed satisfactorily, the Owner
shall, after 24 hours of having notified the Contractor of the same, have the work
performed by others and all charges incurred thereby deducted from the next
progress payment of the Contractor.

Use of the Site: Limit use of the premises to work in areas indicated. Confine
operations to areas where work is directly being performed. Do not disturb portions
of the site beyond the areas in which the Work is indicated.

Site Enclosure Fence is required. Contractor is responsible for maintaining the fence
and site security during construction. Any damaged or vandalized fence, materials or
equipment must be repaired or replaced by the Contractor at no additional cost to the
Owner.

PROGRESS MEETINGS

The Owner shall schedule progress meetings as deemed necessary.

MATERIAL SAFETY DATA SHEETS

Material safety data sheets (MSDS) shall be submitted in complete sets for all products to be
used prior to any work being performed.

GUARANTEES

A.

Refer to specific Sections of this specification for systems and product warranty
requirements. Verify with Manufacturer of proposed systems and products that
specified warranty requirements are acceptable, without exception, prior to
selecting materials for use on this project.

Submit a full Contractor Warranty of the Work to be free from defect in materials
and workmanship upon Substantial Completion, and prior to final payment. This
Warranty shall be for a period of two (2) years from the date of Substantial
Completion, and shall be signed by a Principal of the Contractor’s firm, and sealed
if a Corporation.

Submit a full Sub-Contractor Warranty of the Work to be free from defect in
materials and workmanship upon Substantial Completion, and prior to final
payment. This Warranty shall be for a period of two (2) years from the date of

SUMMARY OF WORK
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Substantial Completion, and shall be signed by a Principal of the Contractor’s firm,
and sealed if a Corporation.

INDEMNIFICATION AND WAIVER OF LIENS

Beginning with the first Application for Payment and thereafter, the Contractor, Sub-
Contractor(s) and suppliers shall submit an Indemnification and Waiver of Liens for the
construction period covered by the previous application on the form attached as part of the
required documentation in any application for payment.

DUST AND ODOR CONTROL

A

D.

The Contractor shall coordinate with the Owner the daily shutdown of HVAC intake
units in the work areas, which may be affected by construction dust, fumes, odors or
air borne debris. If the Owner cannot shut down or cannot permit shut down of the
air intakes, it shall be the responsibility of the Contractor to provide control of dusts,
odors or fumes as required by the Owner and as necessary to protect the health and
safety of the building’s occupants.

The Contractor will install clear plastic secured with duct tape over all air intake vents
at the beginning of each work day to reduce any construction related odors and dust
from entering the building. The Contractor will remove the plastic at the end of each
workday.

During removal operations, the Contractor shall be responsible for the containment
of all dust, dirt, debris, overspray and/or run-off resulting from the performance of the
work. The Contractor shall collect and contain all materials and repair any resulting
damage to adjacent materials, building and/or site elements and personal property.
Specific attention is drawn to the use of chemicals and cleaners that must be used
responsibly in strict compliance with manufacturer’s requirements and all applicable
regulatory guidelines.

Contractor shall not use building’s dumpster for debris associated with this project.

CLEAN-UP

Restore property of the Owner to its original condition prior to the start of construction.
Refer to Section 01 50 00 — Temporary Facilities. General clean-up of the site shall be
performed on a daily basis.

A

Clean, restore and/or replace items stained, dirtied, discolored or otherwise
damaged due to the Work, as required by the Owner.

Clean building (interior and exterior), landscaped and parking areas so they are
free of trash, debris and dirt caused by, or associated with the Work.

Sweep paved areas clean.

Site clean-up shall be performed daily.

SUMMARY OF WORK
011000 -80f 9
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1.17 WORK COVERED BY CONTRACT DOCUMENTS

A

Project Identification: Fire Escape Repairs and Associated Work at the Cardinal
O’Connell, Green and Molloy Schools

1. Project Location: Cardinal O’Connell School — 21 Carter Street, Lowell MA
01851

2. Project Location: Green School — 408 Merrimack Street, Lowell MA 01851

3. Project Location: Molloy School — 125 Smith Street, Lowell MA 01851

The Work consists of the following: and per the construction drawings and
documents enclosed in this

1. Mobilization.
Cleaning and demolition of fire escape components in a method approved
by the owner.

3. Repair of fire escape and associated components per drawings, submittals,
specifications, addenda, and or sketch’s.
4. Cleanup and demobilization.

5. Site Safety/Security.

1.18 WORK UNDER OTHER CONTRACTS

A.

General: Cooperate fully with separate contractors so work on those contracts may
be carried out smoothly, without interfering with or delaying work under this
Contract. Coordinate the Work of this Contract with work performed under
separate contracts.

Separate Contract: The Owner reserves the right to perform construction
operations at the site. Those operations may be conducted simultaneously with
work under this Contract.

1.19 USE OF PREMISES

A

General: Contractor shall have limited use of Project site as defined by the owner,
during construction period.

Contractor is responsible for safety on the job site at all times. Contractor shall take
the appropriate actions to assure the areas of construction are secured from the
public. Contractor shall construct and/or install temporary fencing, signs and
barricades as required assuring a safe and secure environment. Proper
barricading of work area is a requirement, to protect people and City property.

Contractor's staging/lay down areas is to be coordinated through the owner. The
Contractor is responsible for obtaining any and all building permits and satisfying
all requirements for accessing the City streets from the site. Contractor shall
coordinate with the local authorities. Contractor is responsible for repairing any
damage to staging/lay down area. Contractor shall not place trailers, equipment,

SUMMARY OF WORK
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lay down, storage facilities outside of project site after normal working hours.
Contractor shall have no vehicles, trailers, storage containers in any fire lanes or
prohibited areas.

1. All permits and fees will be waived.

D. Contractor shall not restrict the owner's access to the buildings entrances area. If,
the Contractor should need to temporarily restrict the owner's access to any areas,
the Contractor shall submit a written notice to the owner 72 hours in advance of
access restriction.

E. Contractor to supply temporary facilities (toilets).

PART 2 — PRODUCTS

NOT USED.

PART 3 — EXECUTION

NOT USED.

END OF SECTION

1:\8353001\02 Design\specs\835300 01 10 00 Summary of Work.docx
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SECTION 01 22 00

UNIT PRICES

PART 1 - GENERAL

1.1

1.2

GENERAL PROVISIONS

A

Attention is directed to the Contract and General Conditions and all Sections within
Division 1 — GENERAL REQUIREMENTS, which are hereby made a part of this
Section of the Specifications.

Examine all other Sections of the Specifications for requirements that affect work
of this Section whether or not such work is specifically mentioned in this Section.

Coordinate work with that of all other trades affecting, or affected by work of this
Section. Cooperate with such trades to assure the steady progress of all work
under the Contract.

DESCRIPTION OF WORK

This Section contains instructions and references other Contract Documents that relate to
Unit Prices. The Owner may elect certain aspects of the work, whose quantities cannot be
determined at this time, to be performed or deleted by the General Contractor. If such work
items are elected, the Contract price will be adjusted by the Unit Price amount shown for
each item in the Bid Forms.

A

A Unit Price is an amount proposed by Bidders and stated on the Bid Form as a
price per unit of measurement for materials or services that will be added to or
deducted from the Contract Sum by Change Order in the event the estimated
quantities of Work required by the Contract Documents are increased or
decreased.

The Bidders shall submit with their Bids, prices for the performance of Unit Price
work. The general scope of the Unit Price work is defined within this section.

The successful Bidder shall coordinate related work and modify or adjust adjacent
work as necessary to ensure that work affected by each Unit Price Item is complete
and fully integrated into the project.

The specific quantities of Unit Price Work included in the Base Bid are provided
herein. This applies to items whose exact quantities are unknown but are
anticipated to exist, for example, deteriorated roof decking.

The specific quantities of Unit Price Work included in the Alternate scope of work
are provided herein. This applies to items whose exact quantities are unknown
but are anticipated to exist, for example, deteriorated roof decking.

The quantities of Unit Price Work listed in this Section and the bid and contract
forms are_in_addition to the quantities shown on the Contract Drawings (if

any).

UNIT PRICES
012200-10f4
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The Unit Prices requested herein shall include a pro-rata share of all costs for
materials, labor, equipment costs, overhead, profit, and applicable taxes.

Where not otherwise specified, Unit Prices cover net costs and credits to the
Owner for executing authorized changes in the Work. No separate adjustments
are made for labor, materials, transportation, handling, storage, overhead, profit,
or other related work expenses.

If unit price quantities vary greater than twenty (20) percent above the amounts
carried in the Base Bid, the Owner reserves the right to re-negotiate lower unit
price costs. The Contractor will be required to notify the Owner once they
approach this limit as the work progresses.

SCOPE OF WORK

A.

The Unit Prices for items of Work, as set forth in the Schedule of Unit Prices, shall
be used to determine adjustments to the Contract Amount when changes in the
Work involving said items are made in accordance with the Contract Documents.

Materials, methods of installation, and definitions of terms set forth under the
various Unit Price items in the Schedule of Unit prices shall be as indicated in the
Contract Documents.

The successful Bidder shall coordinate related work and modify or adjust adjacent
work as necessary to ensure that work affected by each Unit Price Item is complete
and fully integrated into the project.

APPLICABILITY OF UNIT PRICES

A

Prior to commencing removal or replacement of materials set forth in the schedule of
Unit Prices, the General Contractor shall notify the Owner in sufficient time to permit
proper inspection and measurements to be taken. Only quantities that have been
approved in writing by the Owner will be considered in the determination of
adjustments to the Contract Sum.

Unit Price Work includes providing and installing all accessories and appurtenant
work necessary to properly execute the Unit Price Work.

Performance of work not required by the Contract Documents, or which is not
authorized by Change Order or Field Order, whether or not such work is set forth
hereunder as a Unit Price item, shall not be considered cause for extra payment. The
General Contractor will be held fully responsible for such unauthorized work,
including the performance of all corrective measures required by the Owner.

VERIFICATION OF UNIT PRICE QUANTITIES

The following minimum procedures must be included by the Contractor for each of the
indicated unit repair items for the duration of the project:

UNIT PRICES
012200-20f4
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A. Measurement and Payment: Refer to individual Specification Sections for work that
requires establishment of unit prices and estimated quantities. Methods of
measurement and payment for unit prices and estimated quantities are as follows:

1. For work covered by scheduled quantities, notify the Owner and Engineer a
minimum of 24 hours in advance of the performance of such work.

2. Document such work in writing, identifying type of work, quantity and location
of work. Submit documentation on General Contractor’s letterhead.

3. All documentation of work covered by scheduled quantities will be subject to
verification and approval by the Owner and Engineer.

4. In order to be considered for payment, documentation for work covered by

scheduled quantities shall be submitted within one month of performance of
such work. Requests for payment of such work submitted more than one
month after the work has been performed will not be accepted.

5. Only documentation signed and verified by the General Contractor, Trade,
and the Owner’s Representative will be considered valid. Documentation not
signed by all these parties will be considered invalid.

B. The General Contractor shall contact the Owner and Engineer if a Unit Price quantity
is anticipated to be reached prior to exceeding that quantity. No additional costs will
be awarded to the General Contractor for additional Unit Price Work without written
approval from the Owner and/or Engineer.

C. The General Contractor must provide safe, adequate, and ample access to the
Owner and Engineer for verification of the Unit Price Work throughout the course of
construction.

D. The General Contractor is required to track and record actual placed and completed

Unit Price Work throughout the course of construction, and submit a breakdown to
the Owner and Engineer on a weekly basis or as requested. The breakdown shall
include the following for each Unit Price item:

1. Completed quantity to date

2. Remaining quantity to date

3. Percentage of total quantity remaining
UNIT PRICE SCHEDULE

The following unit prices as defined in the specifications are designated for items of work
on the basis of unknown quantities or quantities estimated by the Engineer. These unit
prices will be used to add or to deduct from the dollar amounts shown, depending on
whether the actual amount is greater or less than the estimated amount. UNIT PRICES
GIVEN HEREIN SHALL BE FOR ADDITIONAL WORK ONLY.

UNIT PRICES
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The unit prices listed below are above and beyond that shown on the Contract Drawings
and shall be included by the General Contractor under the appropriate Base Bid Scope of
Work. The General Contractor's Schedule of Values will carry each item under the bid
amount selected for this project. Should the unit price work not be performed on this
project, the total amount, or remaining amount if portions of unit price work are performed,
shall be credited to the Owner.

Base Bid Unit Prices

Section ltem Estimated Unit of Unit Price Total Amount
Quantity Measure | Dollar/Cents Dollar/Cents
(beyond
drawings)
036000 | Repair of spalled 2 Square
concrete Feet $ $
036000 | Repair of cracked .
concrete (less than 1/4”) 2 Linear $ $
Feet
0360 00 | Repair of cracked
concrete (greater than 2 Linear $ $
1/4”) Feet
04 21 00 | Remove and replace 5 Unit
deteriorated brick $ $
masonry unit.
04 21 00 | Repointing of brick Square
masonry mortar joints 35 Feet $ $
Scrape, prime and paint
099000 | steel fire escape 25 Square | ¢ $
components Feet

PART 2 — PRODUCTS

NOT USED
PART 3 — EXECUTION

NOT USED
END OF SECTION
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SHOP DRAWINGS AND SUBMITTALS

SECTION 01 33 00

DESCRIPTION

This Section contains instructions for submittals and shop drawings required at various
stages of the project. The following will be required for all construction components and
systems:

A

List of materials stating manufacturer's name and address, as well as material trade
name and manufacturer's designation.

B. Manufacturer's Catalog Data ("SPEC DATA").

C. Manufacturer's Installation Instructions.

D. Samples (as specified in the Technical Sections).
E. Material Safety Data Sheets (MSDS).

F. Shop Drawings

SUBMITTALS

Note: Submit a complete submittal package as specified herein according to the project
schedule outlined in the Bid Documents.

A

Submittal Packages: Provide submittals in bulk and organized by division with a cover
letter.

Bid Submission: Refer to Instructions to Bidders regarding information to accompany
Bid Forms.

Informational quantities: Provide quantity breakdown for specific portions of the Unit
Price work as requested by the Owner. These quantity calculations will be required
for allocation of funding prior to award of contract.

Contract Submissions: After award of the Contract by the Owner, provide three (3)
copies of the following submittals to the Owner:

1. Proposed Construction Schedule for completion of the Work specified in this
project manual.

2. Complete materials list with corresponding manufacturer for each product
proposed.

3. Shop Drawings.

4. Manufacturer's Technical Literature with system designations and a sample

of the product guaranty.
5. Manufacturer's Instructions.

SHOP DRAWINGS AND SUBMITTALS
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6. Catalog Data ("SPEC-DATA” Sheets).
7 Samples of all materials of construction designated as requiring submittals in
the applicable technical section including fasteners and sheet metals.

8. Certificates as approved Applicator by all material manufacturers.

9. List of proposed storage facilities and their location(s).

10. Proposed location(s) of dumpsters.

11. Schedule of Values: ltemize separately labor and materials for each technical

section within the Specification as they will be shown on the Application for
Payment (use AIA Form G703).

12. Material Safety Data Sheets (MSDS): Provide MSDS for each proposed
product prior to start of work.

13. Certificate of Dumping Facilities.

14. Letter of Compliance from all the material manufacturers that all materials
proposed for the new construction are acceptable to the material
manufacturer for the specified warranties.

15. Certificates as approved Applicator by all material manufacturers.

16. General Contractor's Guarantee Form as provided by the Owner in the
Contract Forms to be reviewed by Owner.

17. Certificate of Compliance as provided by the Owner in the Contract Forms.

18. Program for the containment of cleaning chemicals.

Weekly Submissions: At the end of each week during construction, submit an
updated construction schedule showing the amount of completed new work installed,
anticipated future work areas, and anticipated completion dates. Update schedule
changes.

Close-out Submission: See Section 01 77 00 - Project Close-out for required
submittals.

Re-submittals: All re-submittals required from the Contractor shall be submitted
within five (5) working days of return of original submittals.

Permits: Prior to start of construction, the Contractor is to provide the Owner with
copies of all building permits, licenses, and other documents required by the General
Conditions.

SHOP DRAWINGS

A

B.

Shop drawings shall be to scale and clearly indicate all components and interfaces.

Original Submittal: Submit one (1) reproducible copy and two (2) prints of shop
drawings for review within ten (10) calendar days of Contract award.

Re-submittal:  If re-submittal is required, the original reproducible indicating
comments and revisions will be returned to the Contractor upon request. Submit a
revised reproducible and two prints for review.

SHOP DRAWINGS AND SUBMITTALS
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Acceptance: Repeat this procedure until acceptance is obtained. One copy of each
accepted shop drawing will be returned to the Contractor, at which time the
Contractor shall make sufficient copies for the Owner, as well as sufficient copies for
his use.

Shop Drawings of an engineering nature shall be sent directly to the Engineer for
review, with a copy of the transmittal and one print sent to the Owner.

Transmittal: All reproducibles shall be transmitted rolled in mailing tubes and not
folded.

RECORD DRAWINGS

A.

The Contractor shall provide two (2) hard copies and an electronic copy of all contract
drawings showing as-built conditions to the Engineer for approval at the completion
of the project. This will be a requisite for final payment.

SAMPLES

A

Original Submittal: Two (2) samples, unless otherwise specified, of each item for
which samples are required shall be furnished for review. The Engineer must indicate
that no exceptions are taken prior to delivery of the materials to the project site. Such
samples shall be representative of the actual material proposed for use in the project
and of sufficient size to demonstrate design, color, texture and finish when these
attributes will be exposed to view in the finished work.

Re-submittals: All rejected samples will be returned upon request, and any or all re-
submittals shall consist of two (2) new samples.

Review: Once the Engineer has indicated that no exceptions are taken, one sample
so noted will be returned and the Engineer, until completion of the work, will retain
the remainder. When requested, all satisfactory samples will be returned for
installation, provided their identity is maintained in an approved manner until final
acceptance of the project.

Important specific samples are specified in Technical Sections of the Specifications.
The Contractor is cautioned to quickly provide specified samples.

CATALOG DATA

A

Submittals: One (1) electronic copy of catalog data are required for the original
submittal and each subsequent re-submittal along with shop drawings. If approved
or not approved, one (1) electronic copy will be returned so noted. If approved, such
additional copies may be requested by the Engineer and shall be furnished without
additional cost.

Data: Each submittal shall have all pertinent data contained therein that is applicable

to the item submitted for approval, adequately and permanently designated.

SHOP DRAWINGS AND SUBMITTALS
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1.7 MANUFACTURER'S INSTRUCTIONS AND APPROVAL

A

Where in these Specifications an item is called for to be installed in accordance with
the manufacturer's directions, specifications or recommendations, the Contractor
shall furnish the Engineer with one (1) electronic copy of said directions,
specifications or recommendations, before the item is installed.

The Contractor shall submit evidence that the materials manufacturers have
reviewed the project and proposed materials and that the completed installations will
be acceptable for the required warranties:

1.8 CERTIFICATES AND GUARANTEES

A

Certificates of performance, treatment and conformance to specified standards shall
be submitted prior to initiating work on the project.

Copies of all guarantees required on the project shall be submitted for review and
acceptance as to form prior to initiating work on the project.

1.9 IDENTIFICATION

A

Each submittal shall have the pertinent data listed below that is applicable to the item
submitted for approval, adequately and permanently labeled on the item.

Clearly identify submittals with the following data:

Project name and location.

Contractor's name and address.

Subcontractor's, Vendor's and/or Manufacturer's name and address.
Product Identification and Date of Submission.

Shop drawing title, drawing number, revision number and date of drawing and
revision history.

6. Applicable Contract Drawing(s) and Specification section number.

aobron=

Catalog Data: Identify each separate catalog, brochure or single page submitted as
required above.

1. Catalogs or brochures containing multiple items for review need the
identification on the exterior and on each specific item clearly circled, flagged
or otherwise identified.

2. If one or more of the multiple items are not accepted in any submittal,
additional copies may be required to obtain complete approval. Do not
commence Work until every submittal is accepted.

1.10 CONTRACTOR'S RESPONSIBILITY

A

Representation: Submittal of any shop drawing or catalog data represents that the
Contractor has determined and verified field measurements, field construction
criteria, materials, dimensions, catalog numbers and similar data, or will do so, and

SHOP DRAWINGS AND SUBMITTALS
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that he has checked and coordinated each item with other applicable approved shop
drawings and the Contract requirements. Certification shall appear on each shop
drawing stating that the Contractor has made this check. All drawings without this
certification will be returned without examination.

Deviations: Changes on the submitted shop drawings that deviate from the Design
Drawings must be brought to the Owners and Designers attention in writing prior to
review. Changes must be clearly visible on the shop drawings in the form of written
notation, ballooning or highlighting the intended change. A written description for the
proposed change must also be included and submitted on company letterhead.
Changes to drawings and details not submitted in accordance with these
requirements will not be recognized as an approved deviation from the Design of
Record. Construction repairs, renovations, or replacements required as a result of
shop drawing and submittal deviations that are not documented in accordance with
these requirements are subject to removal and/or replacement by the Contractor, at
the sole cost of the Contractor.

Commencement: Order, fabricate, and install materials requiring a submittal only
after the approval of the submittals related to such items.

Acceptance: Project Work, materials, fabrication and installation shall conform to
accepted submittals, shop drawings, and catalog data.

Manufacturer's Information: Where manufacturer's directions, specifications or
requirements are called for, the Contractor shall have the responsibility of determining
whether such directions, specifications, or requirements may safely and suitably be
employed in the work. Notification to the Owner must be made, in writing, if deviations
or modifications are necessary for installation safety or proper operations.

Concealed Conditions: If an unspecified or undetailed condition is discovered during
the work, the Contractor shall submit scaled shop drawings indicating specific
components and configurations planned for use. Provide temporary protection for
the duration of the review process. Shop drawings must be approved and accepted
by the Owner prior to installation of the related work.

Non-Submittal: Failure by the Contractor to submit shop drawings or submittals in
ample time for review or resubmission (if required) prior to the commencement of
construction shall not affect the completion date of the contract. Materials or methods
of construction utilized in the Work by the Contractor without written acceptance by
the Owner shall be done at the Contractor's own risk. Such materials or methods
shall be subject to rejection by the Owner.

Timing: Make submittals to the Owner far enough in advance of scheduled dates of
preconstruction meeting, mobilization, execution, or installation to provide time
required for reviews, for securing necessary approvals, for possible revisions and re-
submittals, and for placing orders and securing delivery.

SHOP DRAWINGS AND SUBMITTALS
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l. Schedule and allow at least ten (10) working days for review by the Owner
following receipt of submittal. Contractor shall be responsible for delays resulting
from incomplete submittal packages.

J. Subsequent Reviews: Costs associated with reviews required beyond the first
revision review will be paid by Contractor.

K. Submit a complete set of necessary submittals required by the Contract Documents.
Partial submittals may be rejected for non-compliance with the Contract Documents.

L. No extension of the Contract Time will be authorized because of failure to transmit
submittals enough in advance of the Work to permit processing.

M. The engineer will schedule one working day for submittal review for this project,
typically on a Wednesday of each week. Unless a time critical submittal requires
immediate attention, all individual, or partial submittal packages will be retained,
and not reviewed until multiple items are provided until said designated day. The
contractor shall take this into account when scheduling and coordinating submittal
and construction activities to prevent delays in their work activities.

N. Multiple individual submittal reviews or incomplete packages are subject to
potential back charges to the contractor due to unreasonable review times which
may be required. The contractor is to provide complete submittal packages for
technical section.

PART 2 — PRODUCTS

NOT USED

PART 3 — EXECUTION

NOT USED

END OF SECTION
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TEMPORARY FACILITIES

SECTION 01 50 00

DESCRIPTION

This Section contains instructions and requirements for the provision and utilization of
temporary facilities to protect the Owner’s property, the site and construction materials; and
daily maintenance and cleanup of the site during the project.

SET-UP AREAS AND USE OF THE SITE

A

The Owner shall determine the locations of the Contractor’s designated set-up areas.
The Contractor may not utilize any other locations unless permission is obtained from
the Owner.

The Contractor shall permit the Owner and Engineer access to the staging, work
areas and test areas at any time, as required to perform inspections and review mock-
ups. The Contractor shall not move or remove staging or access to the work areas
until instructed by the Owner and Engineer to do so. Any staging or access to the
work areas removed by the Contractor without approval of Owner and Engineer, shall
be reinstalled and set-up at the request of the Owner and/or Engineer at no additional
cost to the Owner.

Other specific requirements of the Owner will be addressed and outlined at the Pre-
Construction meeting to be held prior to the start of work.

Contractor shall provide temporary sanitary facilities in a location agreeable to the
Owner. Use of the sanitary facilities within the building is not permitted.

Owner will assist in controlling occupancy. Contractor shall provide and place
portable barricades, as coordinated with the Owner, under work areas inside the
buildings.

Take precautions necessary and provide equipment, materials and labor to
adequately protect previous construction, the building, its contents and occupants,
and surrounding landscaped areas from damage due to construction as well as from
inclement weather during construction.

UTILITIES

A

The Owner, through exterior electrical outlets, if operable, will provide electrical
service to the Contractor free of charge. Use shall be limited to construction hours.
The Contractor and/or subcontractors shall provide their own electrical generator for
welding equipment, HEPA vacuum, and grinding equipment. The Owner reserves
the right to charge the Contractor(s) for excessive electrical service usage (i.e.,
wasteful usage). Should charges be considered, the Owner will notify the Contractor
in writing of his intent 48 hours in advance.

TEMPORARY FACILITIES
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B. Owner will provide water for construction purposes free of charge through exterior
water spigots, if operable. The Owner reserves the right to charge the Contractor for
excessive or wasteful use. Should charges be considered, the Owner will notify the
Contractor in writing of his intent 48 hours in advance. The Contractor shall provide
drinking water.

C. Contractor shall provide all other utilities required by the work.

D. Sanitary facilities shall be provided by the General Contractor. Use of the building’s
sanitary facilities is not permitted. Facilities shall be ballasted and secured to prevent
overturning and unauthorized access. Units shall be placed in Owner approved
locations.

E. Electrical work, including reinstallation of equipment and other work to be performed
by the Contractor, shall be carried out without interference to the building's normal
operation. Where work requires interruption of service, the Contractor shall make
advance arrangements with the Owner for dealing with such interruption.

F. Ensure proper and safe operation and maintenance of utility systems within the
construction limits, whether these are supplied by the Owner's distribution system or
otherwise, until the Owner accepts the work. Maintain and operate appurtenances
within the construction area that serve the distribution system, subject to periodic
inspection by the Owner's operating personnel. Inspection by any representative or
personnel of the Owner shall not relieve the Contractor of his responsibilities in
connection with operation and maintenance of these facilities and equipment.

BARRIERS

The Contractor shall install secure temporary fencing, warning lines, barriers and the like, as
required by the Owner, to segregate the construction areas from existing facilities, occupants
and the public. Access cannot be interrupted in the construction area.

All work areas shall be provided with barriers at any time that the work area is unattended
such as at breaks and during lunch. Fire escapes must remain accessible to building
occupants for emergency egress use.

The Contractor shall provide protection above doorways, sidewalks and interior areas below
the construction area. The Contractor shall also be required to conform to OSHA
requirements. The Contractor shall provide guard lights on all barriers and all lighting
necessary to prevent vandalism of work and storage areas. The Owner is not responsible
for Contractor's losses due to damage or theft by vandals.

CONTAINMENT DURING CONSTRUCTION OPERATIONS

During construction operations, the Contractor is responsible for the containment of all dust,
dirt, debris, overspray and run-off resulting from the work. The Contractor shall collect and
contain all materials and repair any resulting damage to adjacent surfaces, window finishes,
site fixtures or personal property.

TEMPORARY FACILITIES
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TEMPORARY PROTECTION

A

Provide suitable Owner-approved temporary protection to prevent the entrance of
debris, obstructions, and water infiltration into the building. Provide warning signs to
reroute personnel around areas of dangerous work.

Avoid traffic on completed work areas. Coordinate work to prevent this situation.
Should temporary access be required, provide temporary protection for trafficked
areas.

Protect materials scheduled for reuse from damage by placing them in labeled
containers or wrappings stored in a weathertight trailer.

Provide temporary protection such as plywood and tarps for streets, drives, curbs,
sidewalks, landscaping and existing exterior improvements during all phases of the
project.

DEBRIS REMOVAL

A

The Owner shall designate crane and refuse container locations. This area shall be
sectioned off with proper warning lines.

Removed materials shall not be thrown freely from the fire escape and shall be
lowered to the ground in suitable containers or in an enclosed chute, in order to
reduce the spread of dust and other debris.

Supply adequate covered receptacles for waste, debris and rubbish. One receptacle
will be allowed on site at a time, and must be immediately removed from the site
when full. Clean the project area daily and prior to moving the receptacle to another
location on the site. Locations shall be as permitted by the Owner. Disposal shall be
off-site in a legal dump authorized to accept construction demolition solid wastes.
The Contractor shall be responsible for receptacle-related damage to site grounds.

VOLATILE MATERIALS

A

The Contractor is reminded that the adhesives, solvents, bitumens, etc., are highly
volatile and flammable materials. Do not store these materials, contaminated tools,
applicators or rags, on or within the buildings. Do not transport materials through the
building. Take precautions and closely follow the Specification requirements for fire
protection on site during construction.

Locate and use flame-heated equipment so as not to endanger the structure, other
materials on site, or adjacent property. Locate and use flame-heated equipment in
specific areas approved by the Owner. Do not relocate flame-heated equipment
without prior approval from the Owner.

TEMPORARY FACILITIES
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FIRE PROTECTION

A. Provide necessary temporary fire protection for the buildings, their contents and
materials during construction. Do not store combustibles inside the buildings. Store
adhesives, caulks and cleaning solvents away from the building using a method
approved by local fire officials. Should cutting, burning or welding be necessary,
provide a fire watch during operations and for four hours minimum after completion
of the operations.

B. Do not use open flames near adhesives, caulks or cleaning solvents as they will
readily ignite. Rags soaked with cleaning solvent shall not be discarded in the
dumpsters, but shall be stored in a separate metal receptacle and removed from the
site daily.

C. Comply with local fire codes and obtain permits necessary from the local fire
department. Provide a copy to the Owner. Provide recently tested, fully charged fire
extinguishers around the storage area, rubbish receptacle and two fire extinguishers
within 50 feet of the Work.

NOTIFICATION

Notify the Owner at least 72 hours in advance of the desire to extend, connect, disconnect,
or turn on or off HVAC, steam, electric, water or other service from the Owner's supply
systems. Authorized representatives of the Owner shall witness the actual operation.
Plumbing, heating and electrical work, including installation of equipment and any other work
to be performed by the Contractor, shall be carried out without interference with the Owner's
normal operation. Where work requires interruption of a service, make advance
arrangements with the Owner for dealing with such interruption. All disconnections,
extensions and reconnections of HVAC, steam, electric, water or other service shall be
performed by a licensed and certified technician capable of completing the work.

CRANES AND HOISTING EQUIPMENT

All hoisting equipment and machinery required for the proper and expeditious prosecution
and progress of the work shall be furnished, installed, operated and maintained in a safe
condition by the Contractor. All costs for hoisting operating services shall be borne by the
Contractor including street permits and police details.

ACCESS TO THE WORK

If the Contractor needs interior building access, he shall provide a request to the Owner with
48 hours notice. Access to the site shall be as directed by the Owner.

Work locations must be closed to the public. Security procedures must be established so
that entry to work areas is restricted to authorized personnel only.

TEMPORARY FACILITIES
015000-4o0of5



Fire Escape Repairs and Associated Work At the

Cardinal O’Connell, Green, Molloy, Moody and Washington Schools
Lowell, MA

Gale JN 835300

1.13 VEHICLES

The Owner shall designate acceptable areas for the locations of the Contractor's vehicles.
No other areas may be utilized without the Owner's permission.

PART 2 — PRODUCTS

NOT USED

PART 3 — EXECUTION

NOT USED

END OF SECTION
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PROJECT CLOSE-OUT

SECTION 01 77 00

PART 1 - GENERAL

1.1

1.2

1.3

1.4

1.5

DESCRIPTION

This Section contains requirements for items to be completed by the Contractor prior to
Owner's final acceptance.

SUBSTANTIAL COMPLETION

Substantial completion for this project is defined as the date when the Owner and Owner's
Representative mutually agree and certify that all project related work has been properly
installed and completed in a manner conforming to the Contract Documents. Work specified
within the Contract Documents which has not been performed or has been performed in a
manner which does not conform with the Contract Documents shall be deemed as not
achieving substantial completion.

CLOSE-OUT INSPECTION

Notify Owner or Owner’s Representative in writing that the Work of the project has been
completed and is ready for inspection. After work is deemed substantially complete, and only
minor repair items remain, the Owner's Representative shall tour the project site and compile
a list of these items. Minor repair items are those items which have been properly installed
and are functional, but which require cosmetic repair or cleaning which does not affect the
systems' integrity. A copy of the list shall be sent to the Contractor who shall then correct
each item. The Contractor shall certify completion of the itemized repair list to the Owner's
Representative and request a re-inspection in writing. Should the Contractor delay correction
of the list of items for more than 30 days, the Owner may have the deficiencies repaired by
others at the Contractor's expense.

PUNCH LIST REINSPECTION

After providing written notification to the Owner and Engineer that the punch list work has
been completed, the Owner and Engineer will perform one (1) re-inspection. Should
additional re-inspections be required due to punch list items which are not completed or
improperly completed, the costs of these re-inspections will be assessed to the Contractor
as liquidated damages.

MATERIALS MANUFACTURER'S INSPECTION

After the re-inspection by the Owner's Representative, the Materials Manufacturer shall be
required to tour the site. Announce the Materials Manufacturer's site inspection to both the
Owner and Owner's Representative 72 hours prior to its occurrence. Provide the Materials
Manufacturer's Representative written reports to the Owner indicating the determination of

PROJECT CLOSE-OUT
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whether the materials have been installed as intended by the Manufacturer to the Owner.
Items determined not so installed shall be removed and reinstalled so as to comply with the
Materials Manufacturer's intended use, within the parameters of this Specification at no
additional cost to the Owner. Issuance of Warranty prior to Materials Manufacturer's
inspection is prohibited.

1.6 PROJECT CLOSE-OUT SUBMITTALS

When both the Owner's Representative and the Materials Manufacturer's Representative
agree that the Contractor has performed according to the Specifications and has installed
the materials to the satisfaction of the Materials Manufacturer, submit the following:

Specified Contractor's and Materials Manufacturer's Warranties and Guaranties.
Executed Punch List Inspection Letter.

Consent of Surety to Final Payment (AIA Form G707).

Lien Releases from Contractor, subcontractor and suppliers (AIA Forms G706,
G706A).

Contractor’s Affidavit of Payment of Debts and Claims.

Final Application and Certificate for Payment.

As-built Drawings.

Other documents which may be specifically required by the City of Lowell or the
Engineer.

oSO®>

T omm

1.7 RETAINAGE RELEASE

The Owner will withhold retainage for a period of up to one (1) year after when all guaranties,
warranties, certificates of compliance, and lien releases have been received by the Owner
and the work has been accepted by the Owner as complete.

PART 2 — PRODUCTS

NOT USED

PART 3 — EXECUTION

NOT USED

END OF SECTION
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CONCRETE FORMWORK

SECTION 03 10 00

GENERAL PROVISIONS

A. The General Conditions and all parts of the Bid and Contract Documents are made
part of this Section as if fully repeated herein.

B. Refer to Division 1, Sections 01 11 00 to 01 77 00 for additional information.

RELATED WORK SPECIFIED ELSEWHERE

A. Cast-In-Place Concrete — Section 03 30 00
B. Asphalt Paving — Section 32 12 16

SCOPE OF WORK

In general, the Contractor shall supply all labor, transportation, materials, equipment,
temporary protection, tools and appliances necessary for the proper completion of the
work, as required in the Specifications, in accordance with good construction practice, and
as required by the materials manufacturer. The work includes, but is not limited to, the
following items:

General:

A. Furnish, erect, and remove after use, all concrete formwork and accessories, as
required for cast-in-place concrete work.

REFERENCES

A. Comply with applicable requirements of the following standards (current edition).
Where these standards conflict with other requirements, the most restrictive
requirements shall govern.

1.
2.
3.

®© N o o

AMERICAN CONCRETE INSTITUTE (ACI)
ACI 301 Specifications for Structural Concrete

ACI 318/318R Building Code Requirements for Structural Concrete and
Commentary

ACI 347R Guide to Formwork for Concrete

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)
ASTM C578 Rigid, Cellular Polystyrene Thermal Insulation
AMERICAN HARDBOARD ASSOCIATION (AHA)

AHA A135.4 Basic Hardboard

CONCRETE FORMWORK
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DEPARTMENT OF COMMERCE (DOC)
DOC PS 1 Construction and Industrial Plywood
Massachusetts State Building Code

The following shall be submitted in accordance with Section 01 33 00 Shop
Drawings and Submittals:

Data: Design analysis and calculations for form design and methodology
used in the design.

Manufacturer's data, including literature describing form materials,
accessories, and form releasing agents.

Drawings: Drawings showing details of formwork including, joints,

supports, studding and shoring and the sequence of form and shoring
removal.

Instructions: Manufacturer's recommendation on method and rate of
application of form releasing agents.

Formwork shall be designed in accordance with methodology of ACI 347R for
anticipated loads, lateral pressures and stresses.

A.

1.

2.

3.

4.

1.6 DESIGN
A.
B.

Forms shall be capable of withstanding the pressures resulting from the placement
and vibration of concrete, in addition to applicable and anticipated construction
loads.

1.7 QUALITY CONTROL

A

Unless otherwise specified herein, or indicated on the drawings, concrete
formwork construction and materials shall conform to ACI 301, 318, and 347, and
the following tolerances:

TABLE 1: TOLERANCES FOR FORMED SURFACES

1. | Variations from the plumb. In any 10 feet of length. Ya inch

a. In the lines and surfaces of piers, | Maximum for entire length and | 1 inch
walls. in arises.

2. | Variation from the level or from | In any 10 feet of length. Ya inch
the grades indicated on the | In any bay orin any 20 feet of | 3/g inch
drawings. length.

3. | Variation in the thickness of | Minus. Yainch
slabs and walls. Plus. Y2 inch

4. | Footings.

CONCRETE FORMWORK
031000 -2of 5




Fire Escape Repairs and Associated Work At the

Cardinal O’Connell, Green, Molloy, Moody and Washington Schools
Lowell, MA

Gale JN 835300

TABLE 1: TOLERANCES FOR FORMED SURFACES

a. | Variation of dimensions in plan.
When formed: Minus. Y2 inch
When placed against Plus. 2 inches
unformed excavation: Plus. 3 inches
b. | Misplacement of the eccentricity. | 2 percent of the footing width
in direction of misplacement. 2 inches
But not more than
c. | Reduction in thickness. Minus. 5 percent of
specified
thickness

The maximum deflection of form facing materials at concrete surfaces exposed to
view shall be L/240 of span.

PART 2 - PRODUCTS

2.1 FORM MATERIALS

A

Forms are to be Class A finished surfaces shall be plywood panels conforming to
DOC PS 1, Grade B-B concrete form panels, Class | or Il. Other form materials or
liners may be used, provided the smoothness and appearance of the concrete
produced will be equivalent to that produced by the plywood concrete form panels.

Form ties shall be factory-fabricated metal ties, shall be of the removable or
internal disconnecting or snap-off type, and shall be of a design that will not permit
form deflection and will not spall concrete upon removal. Solid backing shall be
provided for each tie. Except where removable tie rods are used, ties shall not
leave holes in the concrete surface less than Y4 inch, nor more than 1 inch deep
and not more than 1 inch in diameter. Removable tie rods shall not be more than
1-%2 inches in diameter.

Form releasing agents shall be commercial formulations that will not bond with,
stain or adversely affect concrete surfaces. Agents shall not impair subsequent
treatment of concrete surfaces, depending upon bond or adhesion, nor impede the
wetting of surfaces to be cured with water or curing compounds.

Form release agents shall be fully compatible with project specified foundation
waterproofing, damp-proofing, vapor barriers and sealants.

CONCRETE FORMWORK
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PART 3 - EXECUTION

3.1

3.2

3.3

INSTALLATION

A

Forms shall be mortar tight, properly aligned, and adequately supported to produce
concrete surfaces meeting the surface requirements specified in Section 03 30 00
CAST-IN-PLACE CONCRETE. Forms shall conform to construction tolerances
given in TABLE 1, "Tolerances for Formed Surfaces", of this Section, Part 1.

Where concrete surfaces are to have a Class A or Class B finish, joints in form
panels shall be arranged as approved. Where forms for continuous surfaces are
placed in successive units, care shall be taken to fit the forms over the completed
surface so as to obtain accurate alignment of the surface and to prevent leakage
of mortar.

Forms shall not be reused if there is any evidence of surface wear and tear, or
defects which would impair the quality of the surface. Surfaces of forms to be
reused shall be cleaned of mortar from previous concreting and of all other foreign
material before reuse.

Form ties that are to be completely withdrawn shall be coated with a non-staining
bond breaker.

Formwork and form ties shall not be placed in a location or manner which would
cause interference with or impede the performance of reinforcing, embedded items
or water stops.

CHAMFERING

A

Except as otherwise shown, external corners that will be exposed shall be
chamfered, beveled or rounded by moldings placed in the forms.

COATING

A

Forms for Class A and Class B finished surfaces shall be coated with a form
releasing agent before the form or reinforcement is placed in final position. The
coating shall be used as recommended in the manufacturer's printed or written
instructions.

Forms for Class C and D finished surfaces may be wet with water, in lieu of coating
immediately, before placing concrete; except that in cold weather with probable
freezing temperatures, coating shall be mandatory.

Surplus coating on form surfaces and coating on reinforcing steel and construction
joints shall be completely removed before placing concrete. Insofar as practical,
form release agents shall be applied to form surfaces prior to placing the forms
into position.

CONCRETE FORMWORK
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3.4 REMOVAL OF FORMS

A

Forms shall be removed in a manner that will prevent damage to the concrete and
will ensure the complete safety of the structure. Formwork for footings, walls and
other parts not supporting the weight of concrete may be removed when the
concrete has attained sufficient strength to resist damage from the removal
operation, but not before at least 24 hours has elapsed since concrete placement.

Supporting forms and shores shall not be removed from walls until the structural
units are strong enough to carry their own weight and any other construction or
natural loads.

In no case will supporting forms or shores be removed before the concrete strength
has reached 70 percent of design strengths, as determined by field cured cylinders
or other approved methods. This strength shall be demonstrated by job-cured test
specimens and by a structural analysis, considering the proposed loads in relation
to these test strengths and the strength of the forming and shoring system.

The job-cured test specimens for form removal purposes shall be provided in
numbers as directed and shall be in addition to those required for concrete quality
control. The specimens shall be removed from molds at the age of 24 hours and
shall receive, insofar as possible, the same curing and protection as the structures
they represent.

END OF SECTION

1:\835300\02 Design\specs\835300 03 10 00 Concrete Formwork.docx
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CAST-IN-PLACE CONCRETE

SECTION 03 30 00

PART 1 - GENERAL

1.1

1.2

1.3

1.4

IN GENERAL

A. The General Conditions, and all parts of the Bid and Contract Documents are made
part of this Section as if fully repeated herein.

B. Refer to Division 1, Sections 01 11 00 to 01 77 00 for additional information.

RELATED WORK SPECIFIED ELSEWHERE

A. Concrete Formwork — Section 03 10 00
B. Miscellaneous Metals — Section 05 50 00
C. Asphalt Paving — Section 32 12 16

SCOPE OF WORK

In general, the Contractor shall supply all labor, materials, equipment, temporary
protection, tools and appliances necessary for the proper completion of the work in this
section, as required in the specifications and in accordance with good construction
practice. The work under this Section includes, but is not limited to, the following:

General:

A. Install cast-in-place pier at the base of new bollards at locations and as indicated
in the Contract Documents. Coordinate with Section 05 50 00 — Miscellaneous
Metals and Section 32 12 16 — Asphalt Paving.

B. Clean all areas affected by the work to the satisfaction of the Owner.

Washington School:

A. Install cast-in-place Sonotube footings at the base of the new stair stringers at
locations and as indicated in the Contract Documents. Coordinate with Section 05
50 00 — Miscellaneous Metals and Section 32 12 16 — Asphalt Paving.

JOB CONDITIONS

A. The Contractor shall provide all protection, barriers, and guards necessary to
segregate his work area and the areas below, from pedestrian and vehicular traffic.
Also protect existing buildings, landscaping and paved areas from damage.

CAST-IN-PLACE CONCRETE
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The Contractor shall be responsible for securing and protecting his/her equipment,
materials and tools (as well as partially completed construction) from wind blow-
off and vandalism or abuse.

Environmental Requirements: Do not place concrete during rain, sleet or snow
unless adequate protection is provided and the Engineer's approval is obtained.
Do not allow rainwater to increase the mixing water or damage the surface finish.

Cold Weather Concreting:

1. Conform to ACI 306 latest edition, "Recommended Practice for Cold
Weather Concreting."
2. Temperature of concrete when placed shall not be less than the following:

Minimum Concrete Temperature °F
Sections with Least Dimension

Air Temp (°F) Under 12" 12" and Over
30 to 45 60 50
0to 30 65 55
Below 0 70 60
3. When placed, heated concrete shall not be warmer than 80° F.
4. Prior to placing concrete, all ice, snow, and surface and subsurface frost

shall be removed, and the temperature of the surfaces to be in contact with
the new concrete shall be raised to the temperature specified above for

placing.
5. Protect the concrete from freezing for four (4) days after placement.
6. Heated enclosures shall be strong and windproof to ensure adequate

protection of corners, edges and thin sections. Do not permit heating units
to locally heat or dry the concrete. Do not use combustion heaters during
the first 24 hours unless the concrete is protected from exposure to exhaust
gases which contain carbon dioxide.

7. When air temperature gets below 25 degrees F, two (2) additional ASTM
C39 cylinders shall be made and located at the site in a location and under
conditions which will match the placement that they represent. After seven
(7) days of site conditions, the cylinders shall be placed in a steam room
for twenty-one (21) days.

Hot Weather Concreting:

1. Conform to ACI 305 latest edition, "Recommended Practice for Hot
Weather Concreting." Take precautions when the ambient air temperature
is 90° or above. Temperature of the concrete when placed shall not exceed
80° F. Cool forms and reinforcing to a maximum of 90° F by spraying with
water prior to placing concrete. Do not use cement that has reached
temperatures in excess of 170° F.

CAST-IN-PLACE CONCRETE
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Prevent plastic shrinkage cracking due to rapid evaporation of moisture. Do not
place concrete when the evaporation rate (actual or anticipated) equals or exceeds
0.20 pounds per square foot per hour, as determined by Figure 2.1.4 of ACI 305.

1. Set-retarding admixtures may be used with Engineer's approval when the
ambient air temperature is 90°F or above to off-set the accelerating effects
of high temperatures.

1.5 QUALITY ASSURANCE

A

Reference Standards: Except as modified or supplemented herein, all concrete
materials, placing, furnishing, curing and all other appurtenant work shall meet the
requirements of the latest edition of the following Standard Specifications.
Pertinent portions of the reference standards are included herein. Refer to the
standards for detailed requirements.

1. AMERICAN CONCRETE INSTITUTE STANDARDS (ACI)

a. 301 - Standard Specifications for Structural Concrete for Buildings.

b. 304 - Recommended Practice for Measuring, Mixing, Transporting,
and Placing Concrete.

C. 316 - Building Code Requirements for Reinforced Concrete

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

1. ATMS C109 "Test Method for Compressive Strength of Hydraulic Cement
Mortars"

1.6 SUBMITTALS

A

Refer to Section 01 33 00 — Submittals and Shop Drawings. Supplement with the
following:

Test Reports: Perform and submit test reports for the following products in
accordance with above general reference standards and specific standards set
forth hereafter.

Proposed Mix Design:

1. Prior to commencing concrete work submit and obtain Engineer's approval
of certified test report describing proposed concrete mix design, including:

a. Fine Aggregates - Source, type, gradation, deleterious substances
and saturated surface dry specific gravity (ASTM C128).

b. Coarse Aggregates - Source, type, gradation, deleterious
substances and saturated surface dry specific gravity (ASTM
C127); soundness (ASTM C88).

c. Ratio of fine to total aggregates.
d. Weight (surface dry) of each aggregate per cubic yard.

CAST-IN-PLACE CONCRETE
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e. Total water content (gallons) per cubic yard, water/cementitious
materials ratio and proposed source.

f. Slump on which design is based, ASTM C143.

g. Brand, type and quantity of cement.

h. 7-day and 28-day compressive strength results from each of two

sets of test cylinders for each proposed mix.
i Air Content, ASTM C231 or ASTM C173.
j- Certifications of Chloride Content of admixtures.
k. Water soluble chloride ion content of concrete, ASTM G1218.

l. Proportions of all ingredients including all admixtures added either
at time of batching or at job site.

Cylinder Compression Test Reports:

1. Submit two copies of certified test reports to Engineer indicating results of
tests required in Part 3 hereof.

Ready-Mix Delivery Tickets:

1. Submit one copy to the Engineer of ready-mix delivery ticket for each load
delivered.

2. Include identification and quantity of concrete supplied.

3. Include time loaded and time unloaded.

4, Reading of revolution counter at times initial water added, supplemental
water added, and unloading completed.

5. Amounts of initial and supplemental water added, and name of individual

authorizing supplementing water.

1.7 DELIVERY, STORAGE, AND HANDLING

A

D.

Store cement in watertight enclosures and protect against dampness,
contamination and warehouse set.

Stock pile aggregates to prevent segregation, or contamination with other
materials or other sizes of aggregates. Use only one supply source for each
aggregate stockpile.

Store admixtures to prevent contamination, evaporation or damage. Protect liquid
admixtures from freezing or harmful temperature ranges. Agitate emulsions prior
to use.

Store rubber and plastic materials in a cool place away from direct sunlight.

1.8 GUARANTEES

A

Upon completion of the work and prior to final payment, the Contractor shall submit
a guarantee of his work as free from defect in materials and workmanship. The

CAST-IN-PLACE CONCRETE
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guarantee shall be for a period of two (2) years. The guarantee shall be signed by
an officer of the Contractor’s firm and sealed if a corporation.

PART 2 - PRODUCTS

2.1

2.2

CONCRETE MATERIALS

A.

m o o

n

r ©

Portland Cement: ASTM C 150, Type | or Il

Aggregate: ASTM C 33, uniformly graded, from a single source. Maximum
aggregate size = 1 /%" at foundations and %4” at slabs and curbs.

Water: ASTM C 94.

Air-Entraining Admixture: ASTM C 260.

Water-Reducing Admixture: ASTM C 494, Type A.

High-Range, Water-Reducing Admixture: ASTM C 494, Type F.

Water-Reducing and Accelerating Admixture: ASTM C 494, Type E.
Water-Reducing and Retarding Admixture: ASTM C 494, Type D.

Coloring pigment shall be a concentrated pigment specially process for mixing into

concrete and conforming to ASTM C979. Provide color chart for Owner review.
Provide mixed samples of up to four (4) colors for Owner review.

CONCRETE PRODUCTION

A

Concrete Mixes, General - Prepare design mixes, proportioned according to ACI
211.1 and ACI 301-05.

Ready-Mixed Concrete: Measure, batch, mix, and deliver concrete according to
ASTM C 94 and ASTM C 1116, and furnish batch ticket information.

Concrete shall have a minimum compressive strength of 4000 psi for piers and
4000 psi for sonotube footings at 28 days with a slump of no more than 4” and air
entrainment of 4 Y2 to 7 ¥2%.

Proportioning: Proportion ingredients to produce a well-graded mix of high density
and maximum workability consistent with approved mix design and subject to the
characteristics as specified in the Contract Drawings.

Mixing:

1. Central Mixed Concrete - 1 minute for mixer capacities one cubic yard or
less plus 15 seconds for each cubic yard or fraction thereof of additional
capacity.

CAST-IN-PLACE CONCRETE
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2. Truck Mixed Concrete - 100 revolutions after the introduction of all
ingredients.

F. Tempering and Control of Mixing Water:

1. Mix concrete only in quantities for immediate use. Do not use concrete
which has stiffened due to initial set or concrete which cannot be
discharged within 1-1/2 hours or 300 revolutions of the mixer drum after the
introduction of the mixing water.

2. Water may be added to concrete arriving at the site, only if neither the
maximum slump nor the maximum water cement ratio is exceeded.
Provide additional cement if required by the addition of water to maintain
water cement ratio within specified limits. Obtain Engineer's approval prior
to adding water or cement.

3. Incorporate any added water or cement by additional mixing equal to half
the total mixing required.

CURING MATERIALS

A. Impervious-sheet materials shall conform to ASTM C 171, type optional.

B. Burlap and cotton mat used for curing shall conform to AASHTO M 182, Class 2.

WATER

A. Water for mixing and curing shall be fresh, clean, potable, and free of injurious
amounts of oil, acid, salt, or alkali, except that non-potable water may be used if it

meets the requirements of ASTM C94.

EMBEDDED ITEMS

A. Embedded items shall be of the size and type indicated or as needed for the
application.
B. All other embedded items shall also be securely anchored, and protected from

damage or displacement.

JOINT MATERIALS

A. Expansion joint fillers shall be preformed materials conforming to ASTM D 1751.
Expansion joint fillers shall be a closed-cell, non-absorbent, synthetic foam, and
as recommended by the sealant manufacturer. Filler shall be totally compatible
with sealant, primer, and substrates. Backers shall conform to the requirements of
ASTM C 962, Type A, such as Ceramar as manufactured by W.R. Meadows,
Expansion Joint Filler as manufactured by BASF-Sonneborn, or approved equal.

B. Expansion joint sealant shall be a two-component, traffic grade polyurethane
elastomeric sealant such as Sikaflex 2C NS TG as manufactured by Sika
Corporation or an approved equal.

CAST-IN-PLACE CONCRETE
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PART 3 - EXECUTION

3.1 PREPARATION FOR PLACING

A

B.

Before commencing concrete placement, the following shall be performed:

Surface Preparation:

1.

2.

Surfaces to receive concrete shall be clean and free from frost, ice, mud,
and water.

Earth (subgrade, base, or subbase courses) surfaces upon which concrete
is to be placed shall be clean, damp, and free from debris, frost, ice, and
standing or running water. The foundation shall be well drained and shall
be satisfactorily graded and uniformly compacted.

Rock surfaces upon which concrete is to be placed shall be free from oil,
standing or running water, ice, mud, drummy rock, coating, debris, and
loose, semi-detached or unsound fragments. Joints in rock shall be cleaned
to a satisfactory depth, as determined by the Engineer, and to firm rock on
the sides. Immediately before the concrete is placed, rock surfaces shall
be cleaned thoroughly by the use of air-water jets or sandblasting as
specified below for Previously Placed Concrete. Rock surfaces shall be
kept continuously moist for at least 24 hours immediately prior to placing
concrete thereon. All horizontal and approximately horizontal surfaces shall
be covered, immediately before the concrete is placed, with a layer of
mortar proportioned similar to that in the concrete mixture. Concrete shall
be placed before the mortar stiffens.

Concrete surfaces to which other concrete is to be bonded shall be abraded
in an approved manner that will expose sound aggregate uniformly without
damaging the concrete. Laitance and loose particles shall be removed.
Surfaces shall be thoroughly washed and shall be moist but without free
water when concrete is placed.

Equipment:

1.

2.

Transporting and conveying equipment shall be in-place, ready for use,
clean, and free of hardened concrete and foreign material.

Equipment for consolidating concrete shall be at the placing site and in
proper working order.

Equipment and material for curing and for protecting concrete from weather
or mechanical damage shall be at the placing site, in proper working
condition, and in sufficient amount for the entire placement.

When hot, windy conditions during concreting appear probable, equipment and
material shall be at the placing site to provide windbreaks, shading, fogging, or
other action to prevent plastic shrinkage, cracking, or other damaging drying of the
concrete.

CAST-IN-PLACE CONCRETE
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Before placement of concrete, care shall be taken to determine that all embedded
items are firmly and securely fastened in place as indicated on the drawings, or
required. Conduit and other embedded items shall be clean and free of oil and
other foreign matter such as loose coatings or rust, paint, and scale. The
embedding of wood in concrete will be permitted only when specifically authorized
or directed. Voids in sleeves, inserts, and anchor slots shall be filled temporarily
with readily removable materials to prevent the entry of concrete into voids.
Welding shall not be performed on embedded metals within 2 feet of the surface
of the concrete. Tack welding shall not be performed on or to embedded items.

Forms shall be in place, cleaned, coated, and adequately supported, in
accordance with Section 03 10 00, CONCRETE FORMWORK.

3.2 INSTALLATION

A

Conveying:

1. Convey concrete from mixer to final position as rapidly as practical without
segregation or loss of material.

2. Use only metal or metal lined chutes with maximum length of 20 feet,
maximum slope 1 vertical to 2 horizontal and minimum slope 1 vertical to 3
horizontal.

3. Provide a hopper at the end of long belt conveyors and chutes not meeting
the above requirements.

4. Conveying by pumping methods shall conform to ACI 304. Maximum loss

of slump, 2 inches. Do not use pipe made of aluminum or aluminum alloy
to convey concrete. Should pumping be required for this project, all costs
for pumping shall be borne by the Contractor. No additional compensation
will be considered for any pumping costs.

Depositing:

1. Deposit concrete in a continuous operation until the section is completed.
Regulate rate of placement so concrete remains plastic and flows into
position.

2. Maximum height of concrete free fall is 4 feet.

3. All concrete shall be placed within 2 hours of batching. All concrete on site
more than 2 hours from batching time shall be rejected and sent back to
the plant.

Consolidation:

1. Use mechanical vibrating, rodding or spading for consolidation. Conform to
309-72, "Recommended Practice For Consolidation of Concrete."

2. Do not use vibrators to transport concrete in forms.

3. Minimum vibrator speed 8000 rpm.

CAST-IN-PLACE CONCRETE
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Vertically invert vibrators at points 18 inches apart to a depth sufficient to
penetrate 6 inches into the preceding layer. Vibrate each location for a
length of time to obtain adequate consolidation (generally 5 to 15 seconds).

D. Embedments:

1.

Accurately position and securely fasten all anchor bolts, castings, steel
shapes, conduit, sleeves, and other materials to be embedded in the
concrete.

Embedments shall be clean when installed. Remove concrete spatter from
all surfaces not in contact with concrete.

E. Wash-out:

1.

The Contractor shall remove residue from concrete mixing wash-out from
all landscape, walkways, curbs, driveways, and similar surfaces to the
satisfaction of the Owner.

2. Wash-outs shall not occur in areas where runoff is at risk of entering catch
basins or other drainage structures. All wash-out locations must be
approved by the Owner in advance.

CURING
A. Normal Conditions

1.

All concrete shall be prevented from drying for at least the first 7 days after
placing. All slabs shall be cured by spraying on the specified curing
compound as per the manufacturer's printed instructions. Concrete walls
shall be cured as carefully as the slabs. However, instead of covering the
sides with the curing compound, it would be satisfactory if the forms were
"loosened after the concrete had hardened" and the wall sprinkled with
water frequently for at least five (5) days allowing the water to flow down
the sides between the forms and the concrete. After the five-day wetting
the forms may be removed. Curing compounds which discolor the concrete
are not permitted.

B. Cold Weather Conditions

1.

Whenever the temperature of the surrounding air is below 40 degrees F,
all concrete shall be maintained at a temperature of not less than 50
degrees F for at least 72 hours and shall be protected from freezing for at
least another 72 hours, or for as much time as is necessary to insure proper
curing of the concrete. The housing, covering or other protection used in
connection with the curing shall remain in place and intact for at least 24
hours after the artificial heating is discontinued. No dependence shall be
placed on salt or other chemicals for the prevention of freezing. The
approved practice for Winter Concreting are those outlined in ACI 306.

CAST-IN-PLACE CONCRETE
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Alternates

1. Methods of curing other than those specified above shall be approved by
the Engineer before being used.

FINISHING CONCRETE

A.

Defective Concrete:

1. Any concrete which is not formed as shown on the plans or for any reason
is out of alignment or level, or shows a defective surface shall be corrected
or replaced as directed by the Engineer.

2. Repair all surface defects and tie holes immediately after form removal.

3. Remove honeycombed or otherwise defective concrete to sound concrete
with square cut edges to avoid feathering.

Patching:

1. Immediately after removing the forms, all concrete surfaces shall be
inspected and any poor joints, voids, stone pockets or other defective areas
and all tie holes shall at once be patched before the concrete is thoroughly
dry. The patching shall be done in such a manner that it shall form a
homogeneous part, in appearance, and action of the main concrete. Fins
shall be removed and patched as required where concrete is exposed.

Exposed Concrete:

1. All exposed concrete finish shall be as produced through the use of new
smooth plywood or metal forms.

Rubbing:

1. Smooth rubbed finish shall be provided for exposed surfaces including
walls and spandrels.

2. Smooth rubbed finish shall be produced on green concrete. All necessary

patching shall be done immediately after forms have been removed and
rubbing shall be completed not later than the following day. Surfaces shall
be wetted and rubbed with carborundum brick or other abrasive until a
uniform color and texture is produced. No cement grout or slush shall be
used other than the cement paste drawn from the green concrete itself by
the rubbing process.

Float Finish: Apply float finish, defined in ACI 301, to surfaces indicated, to
surfaces to receive trowel finish.

Trowel Finish: Apply a trowel finish to surfaces indicated and to surfaces exposed
to view or to be covered with resilient flooring, carpet, ceramic or quarry tile set
over a cleavage membrane, paint, or another thin film-finish coating system.

CAST-IN-PLACE CONCRETE
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After apply float finish, apply first trowel finish and consolidate concrete by hand or
power-driven trowel. Continue troweling passes and restraighten until surface is
free of trowel marks and uniform in texture and appearance. Grind smooth any
surface defects that would telegraph through applied coatings or floor coverings.

Finish and measure surface so gap at any point between concrete surface and an
unleveled free-standing 10-foot long straightedge, resting on two high spots and
placed anywhere on the surface, does not exceed the following: 1/8 inch.

Trowel and Fine-Broom Finish: Apply a partial trowel finish, stopping after second
troweling, to surfaces indicated and to surfaces where ceramic or quarry tile is to
be installed by either thickset or thin-set method. Immediately after second
troweling, and when concrete is still plastic, slightly scarify surface with a fine
broom.

FIELD QUALITY CONTROL

A

Concrete Tests: Conduct the following minimum tests in accordance with the
requirements of ACI 301, Section 16.3.

1. Strength Test:

a. Mold and cure five (5) cylinders from each sample. Test one at 7
days for information and three (3) at 28 days for acceptance. Retain
one (1) cylinder for potential 56-day compressive testing and/ or
petrographic examination.

2. Slump Test: Conduct test for each strength test sample and whenever
consistency of concrete appears to vary.
3. Air Content:  Conduct test from one of first three batches mixed each day

and for each strength test sample.
Acceptance of Concrete:

1. The strength level of concrete will be considered satisfactory so long as the
average of all sets of three consecutive strength test results equals or
exceeds the specified 28-day strength and no individual strength test result
falls below the specified strength by more than 200 psi.

2. Upon failure of test cylinder results, the Owner may require the Contractor,
at his/her expense, to obtain and test at least three 2-inch diameter core
samples from the area in question. Conform to ASTM C42. Concrete will
be considered adequate if the average of the three cores is at least 85%
of, and if no single core is less than 75% of the specified 28-day strength.

3. Upon failure of core test results, the Owner may require the Contractor, at
his/her expense, to perform load tests as specified in ACI 318, Chapter 20.
Should load tests fail to prove the concrete has reached the required
strength; the Contractor shall remove and replace all defective concrete at
no additional cost to the Owner. No contract extension will be considered
for the time required to remove and replace defective concrete.

4. Fill all core holes as specified for repairing defective concrete.

CAST-IN-PLACE CONCRETE
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END OF SECTION
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CONCRETE REPAIRS

SECTION 03 60 00

PART 1 - GENERAL

1.1

1.2

1.3

GENERAL PROVISIONS

A. The General Conditions, and all parts of the Bid and Contract Documents are made
part of this Section as if fully repeated herein.

B. Refer to Division 1, Sections 01 11 00 to 01 77 00 for additional information.

SCOPE OF WORK

In general, the General Contractor shall supply all labor, transportation, materials, equipment,
temporary protection, tools and appliances necessary for the proper completion of the work,
as required in the Specifications, in accordance with good construction practice, and as
required by the materials manufacturer. The work includes, but is not limited to, the following
items:.

A. Repair cracked or spalled concrete at locations and as indicated in the Contract
Documents. Coordinate with Section 01 22 00 — Unit Prices for additional
quantities.

B. Clean all areas affected by the work.

JOB CONDITIONS

A. The Contractor shall supply, install and maintain all shoring, supports, barriers,
protection, warning lines, lighting and personnel required to support the structure,
fixtures and facilities affected by his work and segregate the work area(s) from
pedestrian or vehicular traffic, as well as to prevent damage to the building, occupants
and the surrounding landscaped and paved areas.

B. Coordinate the work in this section with the work by other trades to ensure the orderly
progress of the work.

C. Materials which have a temperature other than the application temperatures of the
manufacturer shall not be applied.

D. Under no circumstances shall the Contractor remove existing materials and
systems to the ground in an uncontrolled manner. Machinery or devices used shall
be manufactured for this purpose. Adjacent building and property areas shall be
protected from airborne debris.

E. During removal operations, the Contractor is responsible for the containment of all
dust, dirt, debris, overspray and run-off resulting from the work. The General
Contractor shall collect and contain all materials and repair any resulting damage
to adjacent surfaces, site fixtures or personal property. Specific attention is drawn
to the use of chemicals and cleaners.

CONCRETE REPAIRS
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REFERENCES

A

“Standard Specifications for Structural Concrete” (ACI 301) by American Concrete
Institute, herein referred to as ACI 301, is included in total as specification for this
structure except where more stringent requirements are shown of Drawings or
specified herein.

Comply with provisions of following codes, specifications, and standards except
where more stringent requirements are shown on Drawings or specified herein:

1. “Building Code Requirements for Reinforced Concrete” (ACI 318). American
Concrete Institute, herein referred to as ACI 318.

2. “Standard Specification for Bonding Hardened Concrete, Steel, Wood, Brick,
and Other Materials to Hardened Concrete with a Multi-Component Epoxy
Adhesive” (ACI 503.1), American Concrete Institute.

3. “Hot Weather Concreting,” reported by ACI Committee 305 (ACI 305R-91).

4, “Cold Weather Concreting” reported by AClI Committee 306 (ACI 306R-88).

5. ICRI: International Concrete Repair Institute.

6. ASTM: American Society of Testing and Materials.

SUBMITTALS

A.

Submittals shall be made in accordance with the General Conditions and Section
01 33 00 — Shop Drawings and Submittals.

UNIT PRICES

A

Refer to the Contract Drawings for known quantities of deteriorated concrete and
Section 01 22 00 — Unit Prices for additional quantities. In the event that additional
unit price quantities are encountered, the Contractor shall carry the additional
renovations outlined in Section 01 22 00 Unit Prices under their contract amount.
Only those quantities above what is indicated in the Contract Drawings and Section
01 22 00 — Unit Prices and approved by the Owner will be reimbursed.

CLEAN-UP

A

B.

Site clean-up shall be complete and performed daily to the satisfaction of the Owner.

All building (interior and exterior), landscape and parking areas shall be cleaned of
all trash, debris and dirt caused by, or associated with, the work.

All trash and debris shall be completely removed from the site daily during the work
and at the completion of the work. All debris shall be legally disposed of off-site.

CONCRETE REPAIRS
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PART 2 - MATERIALS

2.1 CONCRETE PATCHING COMPOUND

A

Repair mortar for concrete repairs shall be a polymer modified Portland cement
based patch mortar. Mortar shall be fast-setting, non-sag material such as Sika
Top 123 as manufactured by the Sika Corporation, ThoRoc HB2 manufactured by
ChemRex, Inc., Mimic by Conproco or approved equal.

2.2 CONCRETE CRACK REPAIR MATERIALS

A.

Liquid epoxy injection resin for sealing cracks in the concrete deck greater than
1/4” shall be ThoRoc LV 300 as manufactured by ThoRoc, Inc. Products of equal
or greater material quality as manufactured by Conproco Corporation, Sika
Corporation, Webac America and Deneef America will be considered for
acceptance. Material shall be suitable for injection where only one side of the
crack is visible. Injection ports, surface sealers and other accessory items required
for the proper installation of the work shall be as specifically recommended by the
injection grout manufacturer.

Epoxy for sealing surface cracks in the concrete deck less than 1/4” shall be
ThoRoc Hi-Mod Epoxy Gel as manufactured by ThoRoc, Inc. Products of equal or
greater material quality as manufactured by Conproco Corporation and Sika
Corporation will be considered for acceptance.

PART 3 - EXECUTION

3.1 GENERAL WORKMANSHIP

A.

C.

D.

Do not deliver to site or install any material or system that has not been approved.
Materials installed without approval may be required to be removed.

Concrete surface must be dry, clean and smooth. Provide dryers, if necessary, to
dry concrete surfaces prior to installing new work. Open flame devices shall not be
used.

Comply with the manufacturer's written instructions and these Specifications for all
renovations and associated work.

Partial or unmarked cans of materials cannot be used.

3.2 CONCRETE SPALL REPAIRS

A

Remove areas of spalled, cracked, loose or otherwise unsuitable concrete. Define
all repair areas with 1/4” deep saw cut. Undercut or “key” in spall repair edges on
at least two opposite sides to mechanically retain the repair. Cuts shall not overlap
at corners.

CONCRETE REPAIRS
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Completely remove all dust, grease and other impurities via compressed air and
wire brushes, chipping, grinding or other methods as required to achieve an
acceptable bonding surfaces.

Prepare the surface of the existing concrete to receive the repair mortar. Dampen
the existing surface area with clean potable water. Provide a 1/8” minimum
aggressive surface profile with fractured aggregate. Tool marks should be visible.

Apply primer to all bonding surfaces as recommended by the repair mortar
manufacturer.

Install repair mortar to properly prepared areas. Mix repair mortar in accordance
with the materials manufacturer’s instructions. At spall repairs with a depth greater
than 1”7, mix in 3/8” aggregate as required by the mortar manufacturer. Utilize the
manufacturer's recommended mix rates. Do not apply spall repair material over
corroded reinforcing.

The concrete substrates may require wetting with water prior to installing the repair
mortar. Consult with the manufacturer’s instructions prior to initiating repairs.

Finish the repairs flush with the existing concrete surface. Fast setting concrete
repair materials shall cure for a minimum of 2 hours prior to the installation of
fasteners or the removal of form work, or as recommended by the materials
submitted.

The Contractor will be required to provide all temporary protection of the new and
existing concrete that will require curing during the installation process. Any
damage as a result of improper protection shall be repaired or replaced at no
additional cost to the Owner.

EPOXY INJECTION REPAIRS

A

Install tape along perimeters of crack to limit the amount of surface sealer which
contacts concrete. Spread surface sealer a minimum of 1/2” past the crack
termination. The surface sealer shall have a uniform thickness of 1/8” minimum to
3/16” maximum.

Inject water into cracks to pre-wet the bonding surfaces. While the interior bonding
surfaces are still wet, inject grout until clearly visible at the next entry port indicating
that crack void is filled to that point. Pressure of injections of grout shall not exceed
200 psi unless instructed otherwise by the Engineer. Injection will begin at the
bottom port or lowest port installed in the crack.

Immediately following injection at each entry port, plug port to prevent escape of
injected grout.

Repeat until crack void is completely filled. Confine any spills and collect with an
absorbent material.

Allow crack repair material to properly cure as recommended by the material
manufacturer.

CONCRETE REPAIRS
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F. Remove all strippable sealer, tape and associated residue from concrete surfaces,
using sharp sided tools such as a putty knife or trowel.
3.4 CLEAN-UP
A. Prior to acceptance of the masonry work covered in this section, the General
Contractor shall perform a thorough clean-up of the work site, building surfaces,

landscaping, etc. Any plantings or other items damaged shall be repaired or replaced
to the satisfaction of and at no additional cost to the Owner.

END OF SECTION
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MASONRY

SECTION 04 21 00

PART 1- GENERAL

1.1

1.2

1.3

1.4

IN GENERAL

A

B.

The General Conditions, and all parts of the Bid and Contract Documents are made
part of this Section as if fully repeated herein.

Refer to Division 1, Sections 01 11 00 to 01 77 00 for additional information.

RELATED WORK SPECIFIED ELSEWHERE

A

Miscellaneous Metals — Section 05 50 00

SCOPE OF WORK

In general, the Contractor shall supply all labor, equipment, staging, temporary protection,
temporary heat if required, vacuums, generators, tools and appliances necessary for the
proper completion of the work in this section.

A

Cut and point brick masonry mortar joints at locations and as indicated in the
Contract Documents. Coordinate with Section 01 22 00 — Unit Prices for additional
quantities.

Remove and replace deteriorated brick masonry units at locations and as indicated
in the Contract Documents. Coordinate with Section 01 22 00 — Unit Prices for
additional quantities.

Clean all surfaces where all masonry renovations and new improvements are
performed.

JOB CONDITIONS

A

The Contractor shall supply, install and maintain all shoring, supports, barriers,
protection, temporary heat, warning lines, lighting and personnel required to support
the structure, fixtures and facilities affected by his work and segregate the work
area(s) from pedestrian or vehicular traffic, as well as to prevent damage to the
building, occupants and the surrounding landscaped and paved areas.

The Contractor shall use dust collection vacuums (HEPA vacuums) to limit airborne
dust associated with grinding the existing mortar joints. All costs associated with
additional power generators shall be the Contractor’s responsibility.

Coordinate the work in this section with the work by other trades to ensure the orderly

progress of the work.

MASONRY
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D. Materials which have a temperature other than the application temperatures of the
manufacturer shall not be applied.

E. Cold Weather Application - (Applies only to rebuilding, no repointing shall be
completed when air temperature is less than 40°F). The Contractor shall comply with
the following cold weather masonry construction requirements at no change in
contract price and shall provide all necessary heat:

1.

WORK DAY

The cold weather construction and protection requirements shall be closely
followed.

Construction materials shall be received, stored, and protected in ways that
prevent water from entering the materials.

If climatic conditions warrant, temperatures of construction materials should
be measured. Frozen sand and wet masonry units must be thawed. Masonry
units below 20°F must be heated above 20°F without overheating.

Sufficient mortar ingredients should be heated to produce mortar
temperatures between 40°F and 120°F. Every effort should be made to
produce consecutive batches of mortar with the same temperatures falling
within this range. The mortar temperature after mixing and before use should
be above 40°F, maintainable either by auxiliary heaters under the mortar
board or by more frequent mixing of mortar batches. Heated mortar on mortar
boards should not become excessively hot (greater than 120°F).

During below-normal temperatures, masonry should be placed only on sound
unfrozen foundations. Masonry should never be placed on a snow or ice-
covered surface, because of the danger of movement when the base thaws
and the possibility of very little bond being developed between the mortar and
the supporting surface.

At the end of the day, the top surface of all masonry should be protected to
prevent moisture, as rain, snow or sleet, from entering the masonry. This
protection must cover the top surface and should extend a minimum of 2 feet
down all sides of the masonry.

CONSTRUCTION PROTECTION

TEMPERATURE REQUIREMENT REQUIREMENT

Above 40°F

40°F - 32°F

320F - 25°F

250F - 20°F

Normal masonry procedures. Cover walls with plastic or canvas at end
of work day to prevent water entering
masonry.

Heat mixing water to produce Cover walls and materials to prevent

mortar temperatures between wetting and freezing. Covers should be

40°F - 120°F. plastic or canvas.

Heat mixing water and sand to  W/ith wind velocities over 15 mph provide

produce mortar temperatures windbreaks during day and cover walls

between 40°F - 120°F. and materials at the end of the work day
to prevent wetting and freezing. Maintain

Mortar on boards should be masonry above freezing for 16 hours

maintained above 40°F. using auxiliary heat or insulated
blankets.

MASONRY
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WORK DAY CONSTRUCTION PROTECTION
TEMPERATURE REQUIREMENT REQUIREMENT
20°F - 0°F and below Heat mixing water and sand to  Provide enclosures and supply sufficient

Note:

produce mortar temperatures heat to maintain masonry enclosure
between 40°F - 120°F. above 32°F for 24 hours.

Construction requirements, while work is in progress, are based on ambient

temperatures. Protections requirements, after masonry is placed, are based on mean daily
temperatures.

F.

Hot Weather Application — The Contractor shall keep the areas being built sufficiently
moist at all times during the operations. Mortar mixed and ready for application shall
be used within one hour’s time and continually remixed to prevent excessive
evaporation of moisture from the mortar. Discard all mortar which has begun to set
or is not used within two hours time. Water for tempering shall be available at all
times.

Under no circumstances shall the Contractor remove existing materials and
systems to the ground in an uncontrolled manner. Machinery or devices used shall
be manufactured for this purpose. Adjacent building and property areas shall be
protected from airborne debris.

All areas of existing brick masonry removed shall be replaced or made secure and
weathertight during the same day. No building interiors, whether new or existing
shall be left exposed to the weather at the end of each workday.

During removal operations, the Contractor is responsible for the containment of all
dust, dirt, debris, overspray and run-off resulting from the work. The Contractor
shall collect and contain all materials and repair any resulting damage to adjacent
surfaces, site fixtures or personal property. Specific attention is drawn to the use
of chemicals and cleaners.

Fully charged, inspected and approved fire extinguishers shall be on site at all times.
No cutting, grinding or welding of any kind shall proceed without an approved fully
charged fire extinguisher.

The general nature, quantity and surface area of the various work items are shown
on the Contract Drawings.

The Contractor shall provide a dust proof site during the course of the work. Wet
cutting methods, dust tight staging and enclosures as well as other methods shall be
employed as necessary to meet this requirement.

SITE PROTECTION

A

The building and site areas are required to be totally protected in the masonry repair
work areas by installing a layer of rigid board insulation followed by a layer of plywood.
Plywood shall be adequately ballasted to prevent wind uplift of the plywood. It is the
intent to have all masonry work performed prior to the repair of fire escape
components.

MASONRY
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The Contractor is responsible for the prompt repair of any damage to the existing
building or site from the work at the project at no additional cost to the Owner.

DIMENSIONS AND QUANTITIES

All dimensions and quantities shall be determined or verified by the Contractor. The Contract
Drawings have been compiled from various sources and may not reflect the actual condition
at the moment of construction. The Contractor is cautioned to take all precautions and make
all investigations necessary to install the proposed work. The Owner will not consider
unfamiliarity with the job conditions as a basis for additional compensation.

SUBMITTALS

A.

Submittals shall be made in accordance with the General Conditions and Section
01 30 00, Shop Drawings and Submittals.

The Contractor shall submit the following items with their submittal package.

Methods of removal of materials

Temporary protection procedures

Staging/set-up procedures

Program for containment of cleaning chemicals

Shop drawings of Granite materials showing layout and dimensions.

abrwnN=

Submit a range of brick masonry units to match the existing color, size and texture.
Samples for Verification: For the following:

1. Full-size unit for each different exposed masonry unit and natural stone
required, showing the full range of exposed colors, textures, and
dimensions to be expected in the completed construction.

2. Colored mortar samples for each color required, showing the full range of
colors expected in the finished construction. Make samples using the same
sand and mortar ingredients to be used on Project. Label Samples to
indicate types and amounts of pigments used.

Proposed method of providing a dust proof site (dust removal) during masonry
demolition work.

Proposed method of protection for adjacent areas including but not limited to,
landscaping, pavement, walkways, site plantings, and related sitework from damage.

TEST AREAS

A

Before full scale work is commenced, execute the following work for trial work areas
to be reviewed by the Owner as to acceptability of color, texture and appearance
match with the existing construction. Test areas will be at locations established by
the Owner and Engineer:
MASONRY
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1. 5 square feet of brick masonry repointing

B. Prepare, install and cure all materials in accordance with these specifications and the
manufacturer’s instructions.

C. Trial areas shall be repeated until acceptable results are obtained. The accepted
work shall be a standard for all subsequent work. Areas of masonry repointing shall
be allowed to weather for seven (7) days prior to Owner acceptance.

UNIT PRICES

A. The Contract Drawings designate specific known quantities of deteriorated masonry
components. The Contractor shall carry the additional renovations included within
the Unit Price section, under their contract amount in the event that additional
deteriorated masonry or mortar is encountered. Only those quantities approved by
the Owner will be reimbursed.

CLEAN-UP

A. Site clean-up shall be complete and performed daily to the satisfaction of the Owner.

B. All building (interior and exterior), landscape and parking areas shall be cleaned of
all trash, debris and dirt caused by, or associated with, the work.

C. All trash and debris shall be completely removed from the site daily during the work

and at the completion of the work. All debris shall be legally disposed of off-site.

PART 2 — MATERIALS

2.1

22

SALVAGED MATERIALS AND ITEMS

All building materials, equipment and debris of whatever nature from the portions of the
existing structure removed under this project and not designated to be reused or reinstalled
shall become the property of the Contractor and legally disposed of off site. The Contractor
will be required to place all discarded materials in the appropriate rubbish receptacles for
legal disposal by the Contractor.

BRICK MASONRY

A

Replacement brick masonry shall conform to ASTM C 216, Grade SW, Type FBS
specifications. Brick shall match existing in size, configuration, color and texture. The
majority of the brick masonry units appear to be 2-1/4” x 3-1/2” x 7-5/8” in dimension.
However, these units vary and will require confirmation prior to ordering.

All brick shall be submitted to the Owner for acceptability as to color and appearance
match with the existing brick. The Contractor may be required to submit additional
brick samples for approval. No brick shall be purchased or installed until approval by
the Owner is obtained.

MASONRY
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MORTAR FOR BRICKS

A. Mortar for replacing brick masonry shall be Type N, conforming to ASTM C270
specifications and shall match the existing in color, texture and appearance. Mortar
shall conform to Parts 8 and 11 E of the BIA Technical Notes.

B. Mortar for tuck pointing shall be Type N, conforming to ASTM C270 specifications
and shall match the existing in color, texture and appearance. Mortar shall be
prehydrated and conform to Part 7 of the BIA Technical Notes.

C. Portland cement shall be Type Il (Type Il may be used only if previously approved)
conforming to ASTM C150, specifications.

D. Hydrated lime shall conform to ASTM C207, Type S specifications.

E. Sand shall conform to ASTM C144, amended as follows:

Sieve Size % Passing (By Weight)

#4 100

#8 95-100

#16 70-100

#30 40-75

#50 20-40

#100 10-25

#200 0-10

F. Tinting or coloring agent shall be added to the sand, lime cement to color the fully-
cured, in-place mortar to match the physical and chemical characteristics and
specified requirements of the Type N mortar.

G. Admixtures - No admixtures shall be allowed.

H. Water shall be clean, potable tap water.

MASONRY CLEANERS

A. Cleaner for newly-installed brick masonry and repointing areas shall be Sure-Kleen
101 lime solvent by Pro-So-Co, Inc., Hydroclean HT 455 by Hydrochemical
Techniques, Inc. 200 Lime Solvent as manufactured by Diedrich Technologies, or
approved equal. The cleaner shall be specifically recommended by the
manufacturers for the removal of stains and efflorescence from brick masonry.

B. Restoration cleaner for cleaning exterior brick surfaces prior to initiating masonry

repairs shall be formulated from mild inhibited acidic ingredients and wetting agents
formulated specifically for the removal of atmospheric dirt, carbon and similar stains
from brick masonry surfaces. Brick cleaner shall be as manufactured by Pro-So-Co,
Inc., Hydrochemical Techniques, Diedrich Technologies or approved equal.

MASONRY
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Masking materials shall be commercially available masking or duct tape of
appropriate width. Self-adhesive materials shall be completely strippable, leaving no
adhesive residue when removed.

Plastic sheet for masking tape areas shall be 4 mil. thick minimum polyethylene sheet
of appropriate size to cover the required areas.

PART 3 — EXECUTION

3.1

GENERAL WORKMANSHIP

A

Follow all applicable local, state and federal requirements regarding construction of
scaffolding and protection of the public safety. Specific reference should be made to
OSHA Construction Safety Regulations.

Set up of scaffolding or similar access and location of on-site storage areas shall be
subject to review and approval by the Owner.

Do not leave any partially completed sections exposed to the elements overnight.
Provide all devices (including heaters and insulation) necessary to maintain areas at
the correct temperature and humidity for proper curing of mortar.

During freezing weather, the Contractor shall protect all masonry with tarpaulins or
other approved material. Masonry materials shall be stacked on platforms and
covered, or stored in a manner acceptable to the Owner, to protect them from contact
with soil and weather exposure. Materials with stained faces will not be used in the
walls.

No masonry work shall be executed when the temperature in the work area has
dropped below 40 degrees F unless it is rising. The Contractor shall provide heat
and maintain the temperature of masonry materials and protect the completed work
from freezing. Protection shall consist of heating and maintaining the temperature of
masonry materials to at least 40 degrees F, but not more than 100 degrees F, and
maintain an air temperature above 40 degrees F on both sides of completed masonry
for a period of at least 72 hours.

Keep covers tightly sealed on all evaporative products to prevent premature curing.

During the removal of any existing component, the Contractor shall report to the
Owner any areas of damaged, deteriorated or otherwise unsuitable framing, wood
blocking, or wall materials uncovered during the work. Do not cover unacceptable
areas until reviewed by the Owner and Engineer. Provide temporary protection to
the area in question.

Any wall areas opened for replacement shall receive the new system that day and
shall be enclosed with masonry. Should rebuilding of the masonry not be completed,
temporary weather protection and shoring for the wall shall be provided by the
Masonry Contractor at no additional charge to the Owner.

MASONRY
04 21 00-7 of 11



3.2

3.3

34

Fire Escape Repairs and Associated Work At the

Cardinal O’Connell, Green, Molloy, Moody and Washington Schools
Lowell, MA

Gale JN 835300

If needed, the Contractor shall lay-up replacement brick masonry units plumb, level,
and true to the lines and dimensions at the existing walls. Chipped or broken units
shall not be used. If any such units are placed in the finished wall, they shall be
removed and replaced with new units at no additional cost to the Owner.

The removal and replacement of individual brick masonry units and locations of
repointing are included in the Base Bid at the locations shown on the Contact
Drawings, and as specified in the Unit Price Section. Only those additional brick
masonry units designated by the Owner will be paid for at the Unit Price. The
Contractor must confirm additional unit price items with the Owner prior to
performing the work should compensation be desired. Adjacent bricks damaged
or removed as a result of the work will be removed and replaced at no cost to the
Owner.

All shoring of the brick masonry components will be the responsibility, of the Masonry
Contractor. Maximum spacing of temporary shoring shall be 12” on center. Any
damage as a result of insufficient shoring shall be repaired or replaced at no
additional cost to the Owner.

Refer to Brick Industry Association (BIA) technical notes for standard practice for
masonry repointing, rebuilding and repair.

MASONRY STORAGE

A.

Storage of all masonry shall be in the areas designated by the Owner. All stored
masonry units shall be covered.

REMOVAL OF BRICK MASONRY

A. Remove brick masonry units in the locations shown on the Contract Drawings. Use
hand and power tools to remove masonry. Pneumatic demolition tools are not
permitted.

B. Saw-cut surrounding mortar joints and remove the designated masonry units.
Remove adjacent units as required. Provide temporary shoring and protection as
necessary.

C. Remove masonry units in a manner so as not to damage sound materials designated
to remain.

REPOINTING

A. Any masonry unit damaged during the repointing process shall be replaced by the
Contractor at no additional cost to the Owner. Repoint the deteriorated brick
masonry mortar joints as designated on the Contract Drawings.

B. Cut and point all brick masonry mortar joints designated to be repointed.

MASONRY
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C. Refer to Technical Notes, Section 7 of the Brick Industry Association concerning
methods and materials for tuck pointing repairs.

D. Remove existing mortar to a depth of at least %" in the areas to be repointed.
Removal shall be accomplished using hand and power tools so as not to damage the
existing brick. Remove both horizontal and vertical joints. Brush the joint clean of all
loose mortar and dust and wet the exposed surface down with a light water spray.
Keep exposed surface damp throughout procedure.

E. Utilize rotary mixers when fabricating mortar. Be sure to maintain relative proportions
of mortar materials to provide the texture and color to match the existing mortar. No
antifreeze compounds or other substances shall be added to the mortar. Mix dry
ingredients before adding water. Mix all mortar for at least 3 minutes and not more
than 5 minutes with the minimum amount of water to produce a workable consistency.
The maximum allowable air content of cured mortar shall be 12% by volume.
Retempering of mortars that have stiffened because of evaporation of water will be
allowed in order to provide the proper consistency, provided all mortar in a batch is
utilized within 2 hours of initial mixing.

F. Prehydrated mortar shall be used for tuck pointing of masonry. Add only a sufficient
amount of water to produce a damp mass of such a consistency that it would retain
its form when pressed into a ball with hands but will not flow under a trowel. Allow
mortar to stand for not less than 1 hour nor more than 2 hours. Be sure that the color
and texture sample of the cured mortar has been viewed and approved by the Owner.

G. Work mortar into prepared joints for complete width and depth. Consolidate and tool
into joint using concave tooling equipment to completely fill the joint cavity and to
match the existing joint profile. Repoint any rebuilt masonry areas along with the
existing. Repointed masonry shall be raked, or concave as required to match the
existing wall mortar joints.

H. Protect areas of repointing from inclement weather during cure.

l. Allow repointing areas to fully cure prior to masonry cleaning as described in this
section.

REPLACEMENT OF DAMAGED BRICK

A. Remove loose, spalled, eroded and cracked brick and replace with new.
1. Loose bricks: bricks that can be moved out of the wall plane by hand
pressure or simple hand tools.
2. Spalled and Eroded Brick: brick having an area missing that is at least 2
square inches in area.
3. Cracked brick: brick with a crack on the face that extends from one edge
to another edge of the unit.

a. Even though there may be more than one crack on a brick face, if
none of them extends to another edge the brick is not considered
cracked.

MASONRY
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Brick units to be removed and replaced shall have the vertical mortar joint, on each
side of it, saw cut before the horizontal joints are disturbed.

1. Completely clean out mortar joints to expose the edges of the brick
remaining in place.
2. Thoroughly clean all loose brick and mortar dust out of the opening.

Prior to installing new brick, dampen the faces of the opening and moisten the new
brick unit.

Place mortar on the ends of the new brick, lay a mortar bed in the opening, and
set the new unit in position shoving the mortar bed to level the brick in true
alignment and to eliminate any front-to-rear bevel.

1. Shove the vertical joints to equalize joint width on either side. Add, by
pointing, additional mortar to develop fully packed vertical joints.
2. Point and hard shove the upper horizontal joint full of mortar.

Tool joints when mortar is “thumb-print hard”, or, alternatively, when sufficient water
has left the mortar to allow tooling without bringing excessive paste to the surface.
Tool the joints, by hard shoving, to a joint profile matching the adjacent brick
masonry mortar joints.

Completely remove mortar from brick faces and from adjacent wall, following
procedures outlined below in article “Cleaning and Repair”.

MASONRY CLEANING

A

Perform masonry cleaning to remove algae growth from facades at the locations
designated in the Contract Drawings.

Totally clean all repaired, or repointed masonry areas of all construction stains and
excess mortar. Do not perform any cleaning until mortar joints and adjacent sealants
are fully cured.

Test the specified cleaners on a small area of masonry wall to determine compatibility
with the masonry, window units, sealants, etc. Evidence of discoloration, metallic
salts or other detritus shall be grounds for requiring the use of a substitute cleaner.

The Contractor will be required to clean the masonry units with the minimum cleaning
solution mix ratios as recommended by the cleaner manufacturer. Should the
minimum dilution ratios not clean the masonry, the Contractor will be required to
slightly decrease the dilution rates to clean the surfaces. Itis recommended that the
Contractor use care when performing the masonry repairs to prevent increasing the
mixing solutions.

Apply the cleaner at the manufacturer's recommended dilution rate and dwell
duration. Pre-wet the wall if the manufacturer so recommends.

MASONRY
04 21 00-10 of 11



3.7

Fire Escape Repairs and Associated Work At the

Cardinal O’Connell, Green, Molloy, Moody and Washington Schools
Lowell, MA

Gale JN 835300

Allow the cleaner to stand for the manufacturer's recommended dwell period while
monitoring to ensure that the surface does not dry. Steel bristle wire brushes are not
to be used.

Rinse all cleaner from the wall with water applied at the manufacturer’s
recommended flow and pressure. High pressure washing equipment may be
required. Any acid neutralizing agent required by the manufacturer shall be applied
as part of this rinse. Ensure that effluent does not accumulate at ground level, and
fully rinse all effluent from sidewalks, streets and landscaping each day.

The Contractor must provide sufficient site protection to prevent the cleaning effluent
from draining into the adjacent storm drains. The Contractor will provide a narrative
as to how the site protection will be performed.

CLEAN-UP

Prior to acceptance of the masonry work covered in this section, the Contractor shall perform
a thorough clean-up of the work site, building surfaces, landscaping, etc. Any plantings or
other items damaged shall be repaired or replaced to the satisfaction of and at no additional
cost to the Owner.

END OF SECTION

i\835300\02 design\specs\835300 04 21 00 masonry.docx
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MISCELLANEOUS METALS

SECTION 05 50 00

PART 1- GENERAL

1.1 IN GENERAL

A The General Conditions, and all parts of the Bid and Contract Documents are made
part of this Section as if fully repeated herein.

B. Refer to Division 1, Sections 01 11 00 to 01 77 00 for additional information.

1.2 RELATED WORK SPECIFIED ELSEWHERE

A. Cast-In-Place Concrete — Section 03 30 00
B. Masonry — Section 05 50 00

C. Exterior Painting — Section 09 90 00

D. Asphalt Paving — Section 32 12 16

1.3  SCOPE OF WORK

In general, the Contractor shall supply all labor, equipment, staging, temporary protection,

temporary heat if required, vacuums, generators, tools and appliances necessary for the

proper completion of the work in this section.

General:

A. Furnish and install eight-inch (8”) diameter bollards at locations and as indicated
in the Contract Documents. Coordinate with Section 03 30 00 — Cast-In-Place
Concrete and Section 32 12 16 — Asphalt Paving.

B. Furnish and install new through-bolts and expansion bolts at locations and as
indicated in the Contract Documents.

C. Clean all surfaces where new improvements are performed.
D. Coordinate with Section 09 90 00 — Exterior Painting.
Cardinal O’Connell School:

A. Furnish and install replacement stair handrail and associated components at
locations and as indicated in the Contract Documents.

B. Furnish and install new steel angle components at locations and as indicated in
the Contract Documents.

MISCELLANEOUS METALS
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Drill new fastener holes through existing steel components and furnish and install
new through-bolts or expansion bolts at locations and as indicated in the Contract
Documents.

Green School:

A. Remove and replace deteriorated steel angles at locations and as indicated in the
Contract Documents.

B. Remove and replace damaged stair tread in like kind at location and as indicated
in the Contract Documents.

C. Furnish and install supplemental steel angle and plate components at locations
and as indicated in the Contract Documents.

D. Remove and replace deteriorated or missing J-bolts at locations and as indicated
in the contract Documents.

Molloy School:

A. Furnish and install supplemental steel angle components at locations and as
indicated in the Contract Documents.

B. Drill new fastener holes through existing steel components and furnish and install
new expansion bolts at locations and as indicated in the Contract Documents.

Moody School:

A. Furnish and install replacement landing grate and associated components at
locations and as indicated in the Contract Documents.

Washing School:

A. Design and install shoring to support the fire escape channels on either side of the
existing three-inch (3”) diameter column to be removed and reinstalled.

B. Carefully remove, store and reinstall existing grate and a portion of the support
angle as required to install the reinforcement plate at locations and as indicated in
the Contract Documents.

C. Furnish and install replacement stair stringer, treds and associated components at
locations and as indicated in the Contract Documents. Coordinate with Section 03
30 00 — Cast-In-Place Concrete for the installation of new Sonotube footings at the
extent of the stair stringers.

D. Remove and replace deteriorated steel angle at existing stair stringer to channel

connection at the location and as indicated in the Contract Document.

MISCELLANEOUS METALS
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JOB CONDITIONS

A

G.

The Contractor shall supply, install and maintain all shoring, supports, barriers,
protection, temporary heat, warning lines, lighting and personnel required to support
the structure, fixtures and facilities affected by his work and segregate the work
area(s) from pedestrian or vehicular traffic, as well as to prevent damage to the
building, occupants and the surrounding landscaped and paved areas.

The Contractor shall use dust collection vacuums (HEPA vacuums) to limit airborne
dust associated with grinding the existing mortar joints. All costs associated with
additional power generators shall be the Contractor’s responsibility.

Coordinate the work in this section with the work by other trades to ensure the orderly
progress of the work.

The Contractor shall utilize skilled and experienced specialty workers to install the
work. Experienced trade workers shall be utilized for all aspects of the work.

Sandblasting may be required to achieve the surface preparation required by the
coating manufacturer.

When field welding will be required; the Contractor shall use caution in the use of
welding equipment. The Contractor shall supply a minimum of two (2) fully charged
fire extinguishers and enough fire blankets to protect all combu8stible surfaces. A
fire watch must be provided for a minimum of one (1) hour after completion of welding.
Contractor is responsible for the cost associated with providing a fire watch and the
cost will not be reimbursed by the Owner.

Welding must be performed with the electric arc process (where applicable) and in
accordance with AWS “Code for Arc and Gas Welding in Building Construction.”

REFERENCES

The publications listed below form a part of this specification to the extent referenced. The
publications are referred to in the text by basic designation only,

A

B.

AISC 326-02 Detailing for Steel Construction
ASTM A36 Standard Specification for Carbon Structure Steel

ASTM A307-10 Specification for Carbon Steel Bolts and Studs, 60000PSI Tensile
Strength

ASTM A563-07a Specification for Carbon and Alloy Steel Nuts

ASTM F844-07a Specification for Washers, Steel, Plain (Flat), Unhardened for
General Use

MISCELLANEOUS METALS
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AWS A2.4 Standard Symbols for Welding, Brazing and Nondestructive Examination

AWS D1.1 Structural Welding Code — Steel

DIMENSIONS AND QUANTITIES

All dimensions and quantities shall be determined or verified by the Contractor. The Contract
Drawings have been compiled from various sources and may not reflect the actual condition
at the moment of construction. The Contractor is cautioned to take all precautions and make
all investigations necessary to install the proposed work. The Owner will not consider
unfamiliarity with the job conditions as a basis for additional compensation.

SUBMITTALS

Shop Drawings and Submittals shall be made in accordance with the General Conditions
and Section 01 33 00. In addition, the following shall be submitted;

A

Drawings: Shop and erection details of all framing elements including members (with
their connections) not shown on the Contract Drawings. Welds shall be indicated by
standard welding symbols in accordance with AWS A2.4.

Certificates: Certified copies of welder qualifications test records showing
qualification in accordance with AWS D1.1.

Testing Report: All existing metal that requires welding shall be sampled and tested
to determine required electrode. Testing Reports shall be submitted to the Engineer
for review prior to field welding.

QUALITY ASSURANCE

A

Erector Qualifications: A qualified installer who participates in the AISC Certification
program and is designated an AISC Certified Erector.

Fabricator Qualifications: A qualified fabricator who participates in the AISC
Certification program and is designated an AISC Certified Plant.

Comply with applicable provisions of AISC 303

Contractor shall be responsible for correctness of detailing, fabrication and for the
correct fitting of members. Connections for any part of the replacement stairs, grating
or components not shown in the Contract Drawings shall be considered simple shear
connections and shall be designed and detailed in accordance with pertinent
provisions of AISC. Substitution of sections or modification of connection details will
not be accepted unless approved by the Engineer. Welding shall be in accordance
with AWS D1.1.

Applicable Codes:

MISCELLANEOUS METALS
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1. American Iron and Steel Institute (AISI)
2. American Welding Society (AWS)

1.9 CLEAN-UP

A

B.

Site clean-up shall be complete and performed daily to the satisfaction of the Owner.

All building (interior and exterior), landscape and parking areas shall be cleaned of
all trash, debris and dirt caused by, or associated with, the work.

All trash and debris shall be completely removed from the site daily during the work
and at the completion of the work. All debris shall be legally disposed of off-site.

1.10 GUARANTEES

Upon completion of the work and prior to final payment, the Contractor shall submit a
guarantee of their work as free from defect in materials and workmanship. The guarantee
shall be for a period of two (2) years. The guarantee shall be signed by an officer of the
Contractor’s firm and sealed if a corporation.

PART 2 — MATERIALS

2.1 METAL SECTIONS

A

In general, provide materials with smooth surfaces without seam marks, roller
marks, rolled trade names, stains, discolorations, or blemishes.

Where surfaces require reinforcement plates, provide ASTM A36 galvanized
structural steel plates and coordinate the size as indicated in the Contract
Drawings. Coordinate coating prior to installation.

Metal channels, stringers, angles, plates and bars shall match the historic metal.
Sample and test the existing metal requiring repair/replacement to determine the
chemical composition. Submit test results to the Engineer for review.

Electrodes for Welding: comply with most current AWS code. Sample and test
existing metal requiring welding to determine required electrode. Submit test
results to Engineer for review.

22 CONNECTIONS

A

Fasteners for plates or angle surface mounted to brick masonry shall be 3/8”
diameter, fully threaded AlISI 304 or 316 stainless steel sleeve anchor such as Lok-
Bolt AS as manufactured by DeWalt or approved equal. Anchor shall be sufficient
length for a minimum eight-inch (8”) embedment set in 100% solids, solvent free,
moisture-tolerant, high-modulus, high-strength, structural epoxy paste adhesive
confirming to ASTM C881, Types | and IV, Grade-3, Class B/C.

MISCELLANEOUS METALS
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Fasteners for plates or angle surface mounted to concrete shall be flat head power-
bolt assembly as manufactured by DeWalt or approved equal. Anchor shall be
stainless steel conforming to AISI 304 and in accordance with ASTM A 167, Type
#1, #7, #31, etc.

SEALANT

A

Sealant at perimeter of new surface mounted plates and angles shall be a two-
component, polyurethane based, elastomeric sealant complying with ASTM C-
920, Type M, Grade NS, Class 25, uses NT, M, G and O as manufactured by
BASF-Sonneborn, Sika Corporation or approved equal. Color to be approved by
the Owner.

BOLLARDS

A

Bollards are to be 8” diameter premanufactured concrete filled galvanized steel.
Bollards are to be painted a color as approved by the Owner.

PART 3 — EXECUTION

3.1

3.2

FABRICATION

A

Codes and Standards: Comply with the latest provisions of the following:

1. AISC 303 Code of Standard Practices for Steel Buildings and Bridges.
2. AWS Structural Welding Code — Steel D1.1

B. Shop Fabrication and Assembly: Fabricate and assemble structural assemblies in
shop to greatest extent possible. Fabricate items of structural steel in accordance
with AISC Specifications and as indicted on final shop drawings.

C. Properly mark and match-mark materials for field assembly. Fabricate for delivery
sequence which will expedite erection and minimize field handling of materials.

D. Welded Construction: Comply with AWS Code for procedures, appearance and
quality of welds, and methods used in correcting welding work.

E. Cut, drill or punch holes perpendicular to metal surfaces. Do not flame-cut holes or
enlarge holes by burning.

ERECTION

A Erection of steel elements shall be in accordance with the applicable provisions of
AISC.

B. Preparation of Existing Members: Coordinate with Section 09 90 00 — Exterior

Painting and verify that the existing framing member to receive supplemental

MISCELLANEOUS METALS
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strengthening has been prepared to receive the supplemental strengthening
member. Existing paint, coating and debris should be removed from all mating
surfaces.

Field Assembly: Set strengthening members accurately to lines and elevations
indicated. Align and adjust various members before permanently fastening. Clean
bearing surfaces and other surfaces which will be in permanent contact before
assembly. Perform necessary adjustments to compensate for discrepancies in
elevations and alignment.

Coordinate with Section 04 21 00 — Masonry to provide a solid substrate for anchor
embedment.

Temporary Shoring and Bracing: Contractor to design and provide temporary shoring
and bracing of members with connections of sufficient strength to bear imposed
loads. Remove temporary members and connections when permanent members
are in place and final connections are made.

Apply a sealant cant bead at the perimeter of all support penetrations.

All personnel shall be currently certified for the welding which they perform.

Splice members only where indicated and accepted on shop drawings.

Touch-up Painting: Immediately after erection, clean field welds and abraded areas

of the shop coating. Apply paint to exposed areas using same material as used for
shop painting.

QUALITY CONTROL

A

Any material or workmanship which is rejected by the Engineer either in the mill, shop
or field shall be replaced promptly to the satisfaction of the Engineer at no additional
cost to the Owner.

Corrective Work:

1. Assemblages having fabrication errors which exceed permissible tolerances,
or which inspections or laboratory test reports have indicated to be not in
compliance with specifications, shall not be allowed in the finished work.
Such members or assemblages may be corrected if permitted by the
Engineer and Owner.

2. Perform additional test, at the Contractor’'s expense, as may be necessary to
reconfirm any non-compliance of original work, and as may be necessary to
show compliance of corrected work.

3. Corrective work is to be done preferably in the shop and in accordance with
AISC and AWS requirements. When requested by the Engineer, submit shop
drawings, “for approval’, showing details of proposed corrective work.

MISCELLANEOUS METALS
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END OF SECTION
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PAINTING FILED SUB-BID REQUIREMENTS

SECTION 09 00 01

PART 1 - GENERAL

1.1

IN GENERAL

A

Attention is directed to all Sections of DIVISION 00 - PROCUREMENT
CONTRACTING REQUIREMENTS and all Sections within DIVISION 01 -
GENERAL REQUIREMENTS, which are hereby made a part of this Section of the
specifications.

Work of this Section requires Filed Sub-Bids and is governed by the provisions of the
Massachusetts General Laws (MGL), Public Bidding Law — Chapter 149, Sections
44A to 44J inclusive, as amended and applicable Sections of the MGL, Public
Contract Law — Chapter 30.

Specification requirements for the Filed Sub-Bid “Painting” include all of the following
listed Specification Sections, in their entirety:

1. Summary of Work — 01 10 00
2. Unit Prices — 01 22 00
3. Exterior Painting — 09 90 00

The work to be completed by the “Painting” Filed Sub-Contractor is identified in the
Contract Drawings.

Examine all Drawings and other Sections of the Specifications for requirements
therein affecting the Work of this Filed Sub-Contract.

“Painting” is stipulated as a Filed Sub-Bid under PART E, Item 2 of the FORM FOR
GENERAL BID.

All Sub-Bids shall be submitted on the FORM FOR SUB-BID furnished by the
Awarding Authority, as required by Section 44F of Chapter 149 of the Massachusetts
General Laws, as amended, accompanied with the required bid deposit.

Sub-bids for work under this Section shall be for the complete work and shall be filed
in a sealed envelope with the Awarding Authority at a time and place as stipulated in
the INVITATION FOR BIDS.

PAINTING FILED SUB-BID REQUIREMENTS
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1. The following shall appear on the upper left-hand corner of the envelope:

NAME OF SUB-BIDDER:

SUB-BID FOR TRADE:

Specific information relating to sub-bidders is set forth in the Contract Documents,
under the heading “INSTRUCTIONS TO BIDDERS”, Including Sub-Bidders” and the
attention of sub-bidders is directed thereto.

Reference Drawings: The work of this Filed Sub-Bid is shown on the following
Contract Drawings:

G100 Cover Sheet

A101  Cardinal O’'Connell School Fire Escape Plans

A102 Cardinal O’'Connell School Fire Escape Plans

A103 Green School Fire Escape Plans

A104  Green School Fire Escape Plans

A105 Green School Fire Escape Plans

A106 Molloy School Fire Escape Plans

A107 Moody School Fire Escape Plans

A108 Moody School Fire Escape Plans

A109 Washington School North Fire Escape Plans

A111  Washington School South Fire Escape Plans

A201  Cardinal O’'Connell School Fire Escape Elevations and Detail Photos
A202 Green School Fire Escape Elevations and Detail Photos

A203 Molloy School Fire Escape Elevations and Detail Photos

A204 Moody School Fire Escape Elevations and Detail Photos

A205 Washington School North Fire Escape Elevations and Detail Photos
A206 Washington School South Fire Escape Elevations and Detail Photos
A501 Details

A502 Details

1.2 EXAMINATION OF SITE AND DOCUMENTS

A

Bidders are expected to examine and to be thoroughly familiar with all contract
documents and with the conditions under which work will be carried out. The
Awarding Authority (Owner) will not be responsible for errors, omissions and/or
charges for extra work arising from General Contractor’s or Filed Sub-Contractor’s
failure to familiarize themselves with the Contract Documents or existing
conditions. By submitting a bid, the Bidder agrees and warrants that he has had
the opportunity to examine the site and the Contract Documents, that he is familiar
with the conditions and requirements of both and where they require, in any part
of the work a given result to be produced, that the Contract Documents are
adequate and that he will produce the required results.

1.3 QUALITY ASSURANCE

A

Company specializing in work described in the above listed individual specification
sections with minimum 5 years documented experience.

PAINTING FILED SUB-BID REQUIREMENTS
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SEQUENCING

A

Coordinate work of this Filed-Subcontract with that of other trades, affecting or
affected by this work, and cooperate with the other trades as is necessary to assure
the steady progress of work.

Do not order or deliver any materials until all submittals, required in the listed
Specification Sections included as part of this Filed-Subcontract, have been received
and approved by the Engineer.

Before proceeding with installation work, inspect all project conditions and all work of
other trades to assure that all such conditions and work are suitable to satisfactorily
receive the work of this Section and notify the Engineer in writing of any which are
not. Do not proceed further until corrective work has been completed or waived.

INSTALLER'S WARRANTY

A

In addition to other specified warranties, both in the Conditions of the Contract and in
individual Sections of this Filed Sub-bid, the Filed Sub-Contractor will be held
responsible for the satisfactory performance of all products installed under this trade
for a period of two years. All deficiencies in products provided under this trade and
related components which do not meet the specifications are to be corrected promptly
at no expense to the Owner during the warranty period.

PART 2 — PRODUCTS

2.1

22

SCAFFOLDS AND STAGING

A

Normal access to the work areas will be provided by the General Contractor for use
by all Sub-Contractors. Portable ladders and mobile platforms required for use by
this Filed Sub-Contractor, shall be provided by this Filed Sub-Contractor.

HOISTING MACHINERY AND EQUIPMENT

A

All hoisting equipment, rigging equipment, dumpsters, generators, crane services
and lift machinery required for the work by this Filed Sub-Contractor shall be
furnished and maintained by this Filed Sub-Contractor. Equipment shall be operated
in safe conditions by the Filed Sub-Contractor trained and certified for use of such
equipment.

PART 3 — EXECUTION

NOT USED

END OF SECTION
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EXTERIOR PAINTING

SECTION 09 90 00

(Part of Work of Section 09 00 01 — PAINTING, FILED SUB-BID REQUIRED)

PART 1 - GENERAL

1.1

1.2

1.3

IN GENERAL

A. The General Conditions, and all parts of the Bid and Contract Documents are made
part of this Section as if fully repeated herein.

B. Refer to Division 1, Sections 01 11 00 to 01 77 00 for additional information.

RELATED WORK SPECIFIED ELSEWHERE

A. Miscellaneous Metals — Section 05 50 00

DESCRIPTION OF WORK

In general, the Contractor and Sub-contractor(s) shall supply all labor, transportation,
materials, equipment, temporary protection, tools and appliances necessary for the proper
completion of the work, as required in the Specifications, in accordance with good
construction practice, and as required by the materials manufacturer. The work includes,
but is not limited to, the following items:

General:

A. Provide temporary protection of the existing building components designated to
remain, and to prevent overspray to adjacent areas.

B. Prime and paint new steel fire escape components including, but not limited to,
angles, plates, column caps, through-bolts and expansion bolts.

C. Clean and restore all areas affected by the work.
Cardinal O’Connell School:

A. Scrape, prime and paint 100% of steel fire escape components as indicated in the
Contract Documents.

Green School:

A Scrape, prime and paint 100% of the steel fire escape components as indicated in
the Contract Documents.

EXTERIOR PAINTING
09 90 00-1 of 10



1.4

Fire Escape Repairs and Associated Work At the

Cardinal O’Connell, Green, Molloy, Moody and Washington Schools
Lowell, MA

Gale JN 835300

Molloy School:

A. Scrape, prime and paint 100% of the steel fire escape components as indicated in
the Contract Documents.

Moody School:

A Scrape, prime and paint 100% of the steel fire escape components as indicated in
the Contract Documents.

Washington School:
A Scrape, prime and paint steel fire escape components at locations and as indicated
in the Contract Documents. Coordinate with Section 01 22 00 — Unit Prices for

additional quantities.

JOB CONDITIONS

A. The Contractor shall supply, install and maintain all barriers, protection, warning
lines, electrical generators, lighting and personnel required to segregate the work
area(s) and to prevent damage to the buildings, their occupants and the
surrounding landscaped and paved areas. All applicable OSHA and D.L.W.D.
requirements shall be observed by the Contractor.

B. Liquid materials such as solvents and adhesives shall be stored and used away
from open flames, sparks, and excessive heat.

C. The Contractor shall provide and equip as much labor force as is necessary to
complete the project within the Contract period and in accordance with the
Contract Documents without sacrificing workmanship quality.

D. The Contractor shall coordinate with the maintenance staff the daily shutdown of
all air intake units in the work areas or possibly affected by the construction fumes,
odors or air-borne debris. The Contractor will install plastic sheeting and duct tape
over the removed equipment opening prior to initiating work each day. The plastic
sheeting shall be removed by the Contractor at the end of each work day.

E. All debris, dust and dirt, shall be swept clean from all exterior and interior surfaces
affected by the work. Any interior finishes and floors which are damaged, soiled
or affected by the work shall be cleaned, repaired or replaced by the Contractor
with a system equal in color, texture, and finish at no additional cost to the Owner.

F. Any open ducts, grills, thermostats, electric boxes or similar fixtures and items
which can be soiled or affected by the work shall be masked, protected and
cleaned by the Contractor at no additional cost to the Owner.

G. SSPC-QP-1 Certification is not a requirement for this project.
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SUBMITTALS

A

Submit three sets of manufacturer's specifications and complete range of
manufacturer’s color chips. Cross reference color samples to color schedule as
indicated in this Section.

Prepare samples as requested by the Engineer.

For each type of coating, sealant, or other product furnished, submit data from the
manufacturer's paint laboratory indicating that the product conforms to
requirements of the referenced specification.

Submit Manufacturer's material safety data sheets for coatings, solvents, and other
potentially hazardous materials.

If a product proposed for use does not conform to requirements of the referenced
specification, submit for approval to the Owner, evidence from the paint
manufacturer's laboratory that the proposed product is either equal to or better
than the product specified. The submittal shall include the following:

1. Identification of the proposed substitute;
: Reason why the substitution is necessary;

3. A comparative analysis of the specified product and the proposed
substitute, including tabulations of the composition of pigment and vehicle;

4. The differences between the specified product and the proposed
substitute; and

5. Other information necessary for an accurate comparison of the proposed
substitute and the specified product.

REFERENCES

A

The publications listed below form a part of this specification to the extent
referenced. The publications are referred to in the text by the basic designation
only.

AMERICAN CONFERENCE OF GOVERNMENTAL INDUSTRIAL HYGIENISTS (ACGIH)

ACGIH TLV-BKLT (1991-1992) Threshold Limit Values (TLVs) for Chemical

Substances and Physical Agents and Biological
Exposure Indices (BEls)

ACGIH TLV-DOC Documentation of Threshold Limit Values and Biological

Exposure Indices

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM D 7396 (2014) Preparation of Zinc-Coated (Galvanized) Steel

Surfaces for Painting

EXTERIOR PAINTING
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CODE OF FEDERAL REGULATIONS (CFR)

29 CFR 1910.1000 Air Contaminants
29 CFR 1910.1025 Lead
29 CFR 1926.62 Lead Exposure in Construction

COMMERCIAL ITEM DESCRIPTIONS (CID)

CID A-A-2246 Paint, Latex (Gloss, Interior)

CID A-A-2336 (Rev. A) Primer Coating (Alkyd, Exterior Wood, White
and Tints)

CID A-A-2904 Thinner, Paint, Mineral Spirits, Regular and Odorless

CID A-A-2994 Primer Coating, Interior, for Walls and Wood

CID A-A-3067 Paint, Alkyd, Exterior, Low VOC

CID A-A-50557 Primer, Water-Borne, Acrylic or Modified Acrylic, For

Metal Surfaces

CID A-A-50570 Paint, Water-Borne, Acrylic or Modified Acrylic,
Semigloss, for Metal Surfaces

FEDERAL STANDARDS (FED-STD)

FED-STD-313 (Rev. C) Material Safety Data, Transportation Data and
Disposal Data for Hazardous Materials Furnished to
Government Activities

FEDERAL SPECIFICATIONS (FS)

FS TT-P-19 (Rev. D; Am. 1) Paint, Latex (Acrylic Emulsion, Exterior
Wood and Masonry)

FS TT-E-489 (Rev. J) Enamel, Alkyd, Gloss, Low VOC Content

FS TT-P-641 (Rev. G; Am. 1) Primer Coating, Zinc Dust-Zinc Oxide

(For Galvanized Surfaces)

FS TT-P-664 (Rev. D) Primer Coating, Alkyd, Corrosion-Inhibiting,
Lead and Chromate Free, VOC-Compliant
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STEEL STRUCTURES PAINTING COUNCIL (SSPC)

SSPC Guide 6 (1995) Containing Debris Generated During Paint
Removal Operations

SSPC Guide 7 (1995) Disposal of Lead-Contaminated Surface
Preparation Debris

SSPC PA 1 (1991) Shop, Field, and Maintenance Painting

SSPCPA 3 (1995) Safety in Paint Application

SSPC VIS 3 (1995) Visual Standard for Power-and Hand-Tool
Cleaned Steel (Standard Reference Photographs)

SSPC SP 1 (1982) Solvent Cleaning

SSPC SP 2 (1995) Hand Tool Cleaning

SSPC SP 3 (1995) Power Tool Cleaning

SSPC SP 12 (1995) Surface Preparation and Cleaning of Steel and

Other Hard Materials by High-and Ultrahigh-Pressure
Water Jetting Prior to Recoating

SSPC Paint 20 (1991) Zinc-Rich Primers (Type I, "Inorganic," and Type
I, "Organic")

SSPC Paint 23 (1991) Latex Primer for Steel Surfaces

SSPC Paint 104 (1991) White or Tinted Alkyd Paint

1.7 PACKAGING, LABELING, AND STORAGE

A.

Paints shall be in sealed containers that legibly show the contract specification
number, designation name, formula or specification number, batch number, color,
quantity, date of manufacture, manufacturer's formulation number, manufacturer's
directions including any warnings and special precautions, and name and address
of manufacturer. Pigmented paints shall be furnished in containers not larger than
5 gallons. Paints and thinners shall be stored in accordance with the
manufacturer's written directions, and as a minimum, stored off the ground, under
cover, with sufficient ventilation to prevent the buildup of flammable vapors, and at
temperatures between 40 to 95 degrees F. Volatile liquids will not be stored on
site without prior approval from the Owner.

1.8 WARRANTY

A

Work shall be left complete, free from defects and hereby warranted that it will not
discolor, fade, craze or peel off within a period of two (2) year after acceptance.
Repair all work developing imperfections in that time at no expense to the Owner.
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PART 2 - PRODUCTS

2.1

EXTERIOR PAINTS

A

All paint materials shall be products of a recognized reliable manufacturer and shall
be of the best quality and grade (1st line) for each type. All paint materials shall be
lead free.

Paint to be used for coating shall be a 100% acrylic emulsion, water borne, corrosion
resistant coating specifically manufactured for use on exterior metal surfaces such as
RD Elastometal as manufactured by RD Coatings. Equal materials manufactured by
the Themec Company or LPL Industries will be considered should they meet the
performance requirements. Colors shall be as selected by the Owner to match
existing coated surfaces, and as described within this Section.

Primer for use over existing paint coatings and bare metal surfaces, shall be rust
inhibitive in nature and as required by the paint manufacturer of existing surfaces
encountered and shall be specifically manufactured and recommended by the paint
manufacturer for the surface being painted.

Paint thinner shall be as recommended by the paint manufacturer.
Unspecified materials: All unspecified materials such as shellac, turpentine, or
linseed oils shall be of the "best grade" or "first line" made by reputable, recognized

manufacturers and shall bear the labels and be approved by the Designer.

Coatings to be applied in properly prepared steel members shall be as recommended
by the paint manufacturer.

PART 3 - EXECUTION

3.1

GENERAL

A. Surfaces to receive paint shall meet the requirements established by the
manufacturer of the paint and these specifications.

B. Surfaces to receive paint shall be examined and work shall not be started until defects
have been corrected.

C. Verify that all sealants, putties and glazing compounds have cured for the specified
time prior to applying new coatings.

D. Spaces in which painting is being done shall be properly identified with "Wet Paint"
signs or closed to traffic until paint is dry.

E. Install polyethylene sheeting around the building perimeter and on all building

openings.

EXTERIOR PAINTING
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Provide adequate ventilation.

WORKMANSHIP

A. Employ skilled mechanics to ensure the very best workmanship. Quality
workmanship is required. Materials to be applied by craftsmen experienced in the
use of the particular product involved.

B. All surfaces shall be properly smoothed. All surfaces shall be properly prepared,
clean and dry when a coating is applied. Any bare or abraded spots in base coats
shall be touched up before next coat is applied.

C. Protection against fire shall be taken and all oily rags or waste must be removed from
the building each day.

D. Color of each coat of paint shall be reviewed and accepted by the Owner as it goes
on and prior to subsequent applications. Unless otherwise noted, all surfaces to be
painted shall receive one prime coat, and two finish coats, or as required to provide
a uniform appearance.

ENVIRONMENTAL CONDITIONS:

A. Air and surface temperatures shall be between 50°F and 100°F during application of
paints and coatings.

B. Relative humidity shall not be higher than 80%, and surface temperature shall be a
minimum of 5°F above the dew point.

C. Wind velocity shall be less than 15 MPH for exterior painting with no visible
atmospheric dust.

D. Salamanders and open fires are prohibited from the work site.

E. Surfaces to be painted shall be fully dried, cured, or otherwise set to receive the

coatings prior to application.

PROTECTION OF AREAS AND SPACES

A

Prior to surface preparation and coating applications, remove, mask, or otherwise
protect, hardware, hardware accessories, machined surfaces, radiator covers,
plates, lighting fixtures, public and private property, and other such items not to be
coated that are in contact with surfaces to be coated. Following completion of
painting, workmen skilled in the trades involved shall reinstall removed items.
Restore surfaces contaminated by coating materials, to original condition and
repair damaged items.

EXTERIOR PAINTING
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3.5 SURFACE PREPARATION

A

Items not to be painted which are in contact with or adjacent to painted surfaces shall
be removed or protected prior to surface preparation and painting operations.
Surfaces to be painted shall be clean before applying paint or surface treatment. Oil
and grease shall be removed with clean cloths and cleaning solvents prior to
mechanical cleaning. Cleaning solvents shall be of low toxicity with a flashpoint in
excess of 100 degrees F. Cleaning shall be programmed so that dust and other
contaminants will not fail on wet, newly painted surfaces. Before painting, the
Contractor shall remove hardware accessories, plates, and similar items or provide
ample protection of such items. Upon completion of each space, the Contractor shall
replace above items.

Ferrous Metal: Removal of loose rust, loose mill scale, and loose paint to degree
specified, by power tool chipping, scraping, sanding, and wire brushing as
necessary to receive paint in accordance with the Structural Steel Painting Council
(SSPC-3 Specifications) and the paint manufacturer. Fill dents and depressions with
Auto body putty and sand smooth. Touch up any chipped or abraded placed on items
that have been shop coated. All welds exposed in finished surfaces to be ground
smooth by fabricator. Where steel and iron have a heavy coating of scale, it shall be
removed by de-scaling or wire brushing as necessary to produce a satisfactory
surface for painting.

Existing coated surfaces with no defects: Before application of coatings, perform the
following on surfaces covered by soundly-adhered coatings, defined as those which
cannot be removed with a putty knife:

1. Wipe previously painted surfaces to receive solvent-based coatings, clean
with a clean, dry cloth saturated with mineral spirits. Allow surface to dry.
Wiping shall immediately precede the application of the first coat of any
coating, unless specified otherwise.

2. Sand existing enamel and other glossy surfaces to remove gloss. Brush,
and wipe clean with a dry cloth.
3. The requirements specified are minimum. Comply also with the application

instructions of the paint manufacturer.

Existing Coated Surfaces with Minor Defects: Sand, fill, and treat minor defects to
render them smooth. Minor defects are defined as scratches, nicks, cracks, gouges,
spalls, alligatoring, chalking, and irregularities due to partial peeling of previous
coatings.

Removal of Existing Coatings: Remove existing coatings from the following surfaces:
1. Loose and scaling paint and/or rust shall be removed in order to properly

prepare the steel surfaces per the manufacturer's requirements at
designated railings and steel ladders;

EXTERIOR PAINTING
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Substrate Repair:

1. Repair substrate surface damaged during coating removal,

2. Sand edges of adjacent soundly-adhered existing coatings so they are
tapered as smooth as practical to areas involved with coating removal,

3. Clean and prime the substrate as specified.

1. 6 degree of cleanliness to remove existing coating.

APPLICATION OF PAINT

A.

Finishing materials shall be free from skins, lumps or any foreign matter when
used, and shall be kept well stirred while being applied.

Each finish coat paint shall be evenly applied and allowed to dry before any
subsequent coat is applied. Each coat shall be applied in accordance with the
manufacturer’s requirements and recommendations. The finished work shall be
free from runs, sags, defective brushing and clogging of lines or angles. Drying
time between coats of paint shall be in accordance with the manufacturer’s
requirements.

Unless otherwise noted, all surfaces to be painted shall receive the followings

1. Full Prime Coat: RD Elastometal or approved equal to all prepared surfaces
at 6.0-7.0 mils dft.

2. 2-Full Finish Coats: RD Monoguard or approved equal to all primed
surfaces at 3.0-4.0 mils dft. Per coat, color to be approved by Owner.

Spray painting will not be allowed unless approved in writing by the Engineer.
All materials shall be applied in accordance with manufacturers' recommendations.

Do not allow primers or intermediate coats to dry more than 30-days, or longer
than recommended by manufacturer, before applying subsequent coats. Follow
manufacturer's recommendations for surface preparation if primers or intermediate
coats are allowed to dry longer than recommended by manufacturers of
subsequent coatings. Each coat shall cover surface of preceding coat or surface
completely, and there shall be a visually perceptible difference in shades of
successive coats.

Apply coatings with approved brushes or approved rollers, unless specified
otherwise. Spray areas made inaccessible to brushing by items such as ducts and
other equipment.

Reduce paints to proper consistency by adding fresh paint, except when thinning
is mandatory for the type of paint being used. Obtain written permission from the
Owner to use thinners. The written permission shall include quantities and types
of thinners to use.
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3.7 CLEAN-UP

A

All floor and adjacent areas, both interior and exterior, damaged or stained by the
installation of the new work shall be repaired and cleaned of all dust, debris and
any other materials to the Owner’s satisfaction.

The Contractor shall not demobilize the site until the completed work is toured by
the Owner and Designer. Any unsatisfactory items observed will be reported in
“‘punch-list” form. These items shall be corrected immediately by the Contractor
prior to demobilization from the job site.

All scaffolding, barriers, temporary facilities and the like shall be removed upon
completion of the work. Areas damaged as a result of the Contractors equipment
shall be restored to their original condition, all to the satisfaction of the Owner.

3.8 INSPECTION AND ACCEPTANCE

A

In addition to meeting previously specified requirements, demonstrate mobility of
moving components, including swinging and sliding doors, and windows with
operable sash, for inspection by the Owner. Perform this demonstration after
appropriate curing and drying times of coatings have elapsed and prior to invoicing
for final payment.

END OF SECTION

1:\835300\02 Design\specs\835300 09 90 00 Exterior Painting.docx
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ASPHALT PAVING

SECTION 32 12 16

PART 1 - GENERAL

1.1

1.2

1.3

1.4

1.5

IN GENERAL

A

B.

The General Conditions, and all parts of the Bid and Contract Documents are made
part of this Section as if fully repeated herein.

Refer to Division 1, Sections 01 11 00 to 01 77 00 for additional information.

RELATED WORK SPECIFIED ELSEWHERE

A.
B.

Concrete Formwork — Section 03 10 00
Cast-In-Place Concrete — Section 03 30 00

DESCRIPTION OF WORK

A. Work Included: Work under this section includes the installation of bituminous
concrete pavement to a total compacted thickness indicated in the Contract
Drawings. All existing pavement damaged or displaced as a result of the
construction operations will be restored in accordance with the requirements for
this Section.

SUBMITTALS

A. Product Data: For each type of product indicated. Include technical data and
tested physical and performance properties.

1. Job-Mix Designs: Certification, by authorities having jurisdiction, of
approval of each job mix proposed for the Work.

B. Shop Drawings: Indicate pavement markings, lane separations, and defined
parking spaces. Indicate, with international symbol of accessibility, spaces
allocated for people with disabilities.

C. Material Certificates: For each paving material, from manufacturer.

QUALITY ASSURANCE

A. Manufacturer Qualifications: A paving-mix manufacturer registered with and

approved by the Massachusetts Department of Transportation Highway Division
(MassDOT).

ASPHALT PAVING
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Regulatory Requirements: Unless otherwise superseded by this specification,
comply with materials, workmanship, and other applicable requirements of the
Massachusetts Department of Transportation Highway Division (MassDOT) for hot
mix asphalt paving work.

1. Unless otherwise superseded by this specification, comply with
requirements of the Massachusetts Department of Transportation Highway
Division (MassDOT) Standard Specifications for Highways and Bridges,
including supplemental specifications and special provisions.

2. Comply with requirements of the Americans with Disabilities Act (ADA) and
the Massachusetts Architectural Access Board (MAAB). If these
requirements cannot be met with the grades and slopes indicated on the
plans, notify the Engineer immediately.

3. Comply with requirements of the local authority having jurisdiction
concerning the location and construction of accessible curb cuts.

Preinstallation Conference: Conduct conference at Project site to comply with
requirements in Division 01.

1. Review methods and procedures related to hot-mix asphalt paving
including, but not limited to, the following:

a. Review proposed sources of paving materials, including capabilities
and location of plant that will manufacture hot-mix asphalt.

b. Review condition of subgrade and preparatory work.

C. Review requirements for protecting paving work, including

restriction of traffic during installation period and for remainder of
construction period.

d. Review and finalize construction schedule and verify availability of
materials, Installer's personnel, equipment, and facilities needed to
make progress and avoid delays.

1.6 DELIVERY, STORAGE, AND HANDLING

A.

Deliver pavement-marking materials to Project site in original packages with seals
unbroken and bearing manufacturer's labels containing brand name and type of
material, date of manufacture, and directions for storage.

Store pavement-marking materials in a clean, dry, protected location within
temperature range required by manufacturer. Protect stored materials from direct
sunlight.

1.7 PROJECT CONDITIONS

A

Traffic Control: Maintain access for vehicular and pedestrian traffic as required for
other construction activities.

ASPHALT PAVING
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Environmental Limitations: Do not apply asphalt materials if subgrade is wet or
excessively damp, if rain is imminent or expected before time required for
adequate cure, or if the following conditions are not met:

1. Tack Coat: Minimum surface temperature of 60 deg F.

2. Asphalt Base Course: Minimum surface temperature of 40 deg F and rising
at time of placement.

3. Asphalt Surface Course: Minimum surface temperature of 60 deg F at time
of placement.

Pavement-Marking Paint: Proceed with pavement marking only on clean, dry
surfaces and at a minimum ambient or surface temperature of 55 deg F for water-
based materials, and not exceeding 95 deg F.

PART 2 - PRODUCTS

2.1 MINERAL AGGREGATE

A.

Conform to subsection 703.07 of the Standard Specifications.

Pavements Coarse aggregate and fine aggregate for hot mix asphalt pavements
shall be of such gradation that when combined in the proper proportions, including
filler, if required, the resultant blend will meet the composition of mixture for the
type of pavement specified.

Coarse aggregate, that material retained on the 2.36 mm [No. 8] sieve, shall be
crushed stone or crushed gravel and, unless otherwise stipulated, shall consist of
clean, tough, durable fragments free from an excess of soft or disintegrated pieces
and free from stone coated with dirt or other objectionable matter.

Fine aggregate, material that passes the 2.36 mm [No. 8] sieve, shall consist of
natural sand, manufactured sand, or a combination of these. It shall consist of
hard, tough grains, free from injurious amounts of clay, loam, or other deleterious
substances. Fine aggregate, shall not exceed an absorption of 3% by weight as
determined by AASHTO T84.

The composite blend shall have a Micro-Deval value of 18.0 or less as determined
by AASHTO TP58-99. In the event of a failure, the Washington State Degradation
test of 1967 shall be run before rejection of the material. Material with a value of
30 or more may be accepted.

Aggregates shall also meet the following consensus properties. The Department
reserves the right to sample and test the composite aggregate for any of the
following properties at any time.

22 BITUMINOUS MATERIALS

A

B.

Bituminous materials shall conform to the requirements of these Specifications and
Section 702 of the Standard Specification.
Bitumen delivered to a project or to a mix plant must be accompanied by a proper

ASPHALT PAVING
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certificate signed by the producer's authorized representative. Shipments of
material not accompanied by a certificate will not be accepted for use in the work.

Bituminous Concrete Paving shall confirm to the requirements in Section 403.03
of the Standard Specifications.

Hot Poured Joint Sealer: Sealer shall be composed of a mixture of materials which
will form a resilient and adhesive compound capable of effectively sealing joints in
concrete and shall conform to the requirements of AASHTO M 173.

Tack coat shall consist of either emulsified asphalt, Grade MS-I conforming to
Section 702.04, or cutback asphalt, Grade MC-70 or MC-250 conforming to
Section 702.03 of the Standard Specifications.

PART 3 - EXECUTION

3.1

3.2

3.3

EXAMINATION

A.

Examine exposed Subbase and Base surfaces for compliance with requirements
for dimensional, grading, and elevation tolerances.

B. Proof-roll subgrade below pavements with heavy pneumatic-tired equipment to
identify soft pockets and areas of excess yielding. Do not proof-roll wet or
saturated subgrades.

C. Proceed with paving only after unsatisfactory conditions have been corrected.

COLD MILLING

If applicable, clean existing pavement surface of loose and deleterious material
immediately before cold milling. Remove existing asphalt pavement by cold milling to
grades and cross sections indicated.

PATCHING (If Applicable)

A

Existing Hot-Mix Asphalt Pavement: Saw cut perimeter of patch and excavate
existing pavement section to sound base. Excavate rectangular or trapezoidal
patches, extending 12 inches into adjacent sound pavement, unless otherwise
indicated. Cut excavation faces vertically. Remove excavated material.
Recompact existing unbound-aggregate base course to form new subgrade.

Existing Portland Cement Concrete Pavement: Break cracked slabs and roll as
required to reseat concrete pieces firmly.

1. Remove disintegrated or badly cracked pavement. Excavate rectangular
or trapezoidal patches, extending into adjacent sound pavement, unless
otherwise indicated. Cut excavation faces vertically. Recompact existing
unbound-aggregate base course to form new subgrade.

Tack Coat: Apply uniformly to vertical surfaces abutting or projecting into new,
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hot-mix asphalt paving at a rate of 0.05 to 0.15 gal./sq. yd.

1. Allow tack coat to cure undisturbed before applying hot-mix asphalt paving.
2. Avoid smearing or staining adjoining surfaces, appurtenances, and
surroundings. Remove spillages and clean affected surfaces.

Patching: Fill excavated pavements with hot-mix asphalt base mix for full
thickness of patch and, while still hot, compact flush with adjacent surface.

SURFACE PREPARATION

A

General: Immediately before placing asphalt materials, remove loose and
deleterious material from substrate surfaces. Ensure that prepared subgrade is
ready to receive paving.

Tack Coat: Apply uniformly to surfaces of existing pavement at a rate of 0.05 to
0.15 gal./sq. yd.

1. Allow tack coat to cure undisturbed before applying hot-mix asphalt paving.
2. Avoid smearing or staining adjoining surfaces, appurtenances, and
surroundings. Remove spillages and clean affected surfaces.

HOT-MIX ASPHALT PLACING

A

Machine place hot-mix asphalt on prepared surface, spread uniformly, and strike
off. Place asphalt mix by hand to areas inaccessible to equipment in a manner
that prevents segregation of mix. Place each course to required grade, cross
section, and thickness when compacted.

1. Regulate paver machine speed to obtain smooth, continuous surface free
of pulls and tears in asphalt-paving mat.

Place paving in consecutive strips not less than 10 feet wide unless infill edge
strips of a lesser width are required.

Promptly correct surface irregularities in paving course behind paver. Use suitable
hand tools to remove excess material forming high spots. Fill depressions with
hot-mix asphalt to prevent segregation of mix; use suitable hand tools to smooth
surface.

The permanent bituminous concrete pavement surface courses shall be provided
in accordance with details and the applicable requirements of Massachusetts
Standard Specifications Section 460, Subsection 460.40 and Section M.3.11 for
"Materials" and Subsection 460.60 for "Construction Methods". The surface shall
be rolled free of any roller marks, ridges, and voids, and shall be repaired if
directed.

The temperature of asphalt at time of placement shall be as follows:

ASPHALT PAVING
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Base Temp °F on | Mat Thickness
which  mix is | 1/2” 3/4” 1” 1-1/2” 2’ 37+
placed
35-40 305 295 280
40-50 310 300 285 275
50-60 310 300 295 280 270
60-70 310 300 290 285 275 265
70-80 300 290 285 280 270 265
80-90 290 280 275 270 265 260
90+ 290 275 270 265 260 255
Temperatures listed above shall be within plus or minus 15° F
3.6 JOINTS
A. Construct joints to ensure a continuous bond between adjoining paving sections.

Construct joints free of depressions, with same texture and smoothness as other
sections of hot-mix asphalt course.

Clean contact surfaces and apply tack coat to joints.

Offset longitudinal joints, in successive courses, a minimum of 6 inches.
Offset transverse joints, in successive courses, a minimum of 24 inches.
Construct transverse joints at each point where paver ends a day's work
and resumes work at a subsequent time. Construct these joints using
either "bulkhead" or "papered" method according to Al MS-22, for both
"Ending a Lane" and "Resumption of Paving Operations."

PO~

3.7 COMPACTION

A. General: Begin compaction as soon as placed hot-mix paving will bear roller
weight without excessive displacement. Compact hot-mix paving with hot, hand
tampers or with vibratory-plate compactors in areas inaccessible to rollers.

1. Complete compaction before mix temperature cools to 185 deg F.

B. Breakdown Rolling: Complete breakdown or initial rolling immediately after rolling
joints and outside edge. Examine surface immediately after breakdown rolling for
indicated crown, grade, and smoothness. Correct laydown and rolling operations
to comply with requirements.

C. Intermediate Rolling: Begin intermediate rolling immediately after breakdown
rolling while hot-mix asphalt is still hot enough to achieve specified density.
Continue rolling until hot-mix asphalt course has been uniformly compacted to the
following density:

1. Average Density: ASTM D 2041

D. Finish Rolling: Finish roll paved surfaces to remove roller marks while hot-mix
asphalt is still warm.

E. Edge Shaping: While surface is being compacted and finished, trim edges of

ASPHALT PAVING
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3.8

3.9

3.10
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pavement to proper alignment. Bevel edges while asphalt is still hot; compact
thoroughly.

Protection: After final rolling, do not permit vehicular traffic on pavement until it
has cooled and hardened.

Erect barricades to protect paving from traffic until mixture has cooled enough not
to become marked.

INSTALLATION TOLERANCES

A

Pavement Thickness: Compact each course to produce the thickness indicated
within the following tolerances:

1. Base Course: Plus or minus 1/2 inch.

2. Surface Course: Plus 1/4 inch, no minus.

Pavement Surface Smoothness: Compact each course to produce a surface
smoothness within the Standard Specification tolerances as determined by using
a 10-foot straightedge applied transversely or longitudinally to paved areas.

FIELD QUALITY CONTROL

A

Test the plane of the finished surfaces of base, binder, and surface courses with a
16-foot straightedge, except use a 10-foot straightedge on vertical courses and on
the top course of resurfaced streets which contain manhole covers, valve boxes,
and the like.

Carefully apply the straightedge immediately after the first compaction by rolling,
and from then on as may be necessary until and after the final compaction of the
material in place. Hold the straightedge in successive positions parallel to the road
centerline and in contact with the road surface; check the entire area from one side
of the pavement to the other.

Correct irregularities which vary 3/8 inch from a true finished surface in base and
binder courses, and 1/4 inch in top courses.

Irregularities which may develop before the completion of rolling and while the
material is still workable, may be remedied by loosening the surface mixture and
removing or adding material as necessary. Should any unsatisfactory irregularities
or defects remain after final compaction, correct the defective work by removing
and replacing with new material to form a true and even surface.

OPENING TO TRAFFIC

A

No vehicular traffic or loads shall be permitted on the newly completed pavement
until adequate stability has been attained, and the material has cooled sufficiently
to prevent distortion or loss of fines, and the pavement has achieved a maximum
temperature of 140 degrees F.

ASPHALT PAVING
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B. If the climatic or other conditions warrant it, the period of time before opening to
traffic may be extended at the discretion of the Designer.

3.11  DISPOSAL

A. Except for material indicated to be recycled, remove excavated materials from
Project site and legally dispose of them in an EPA-approved landfill.

END OF SECTION

1:\835300\02 Design\specs\835300 32 12 16 Asphalt Paving.docx
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	SECTION 03 10 00
	PART 1 -  GENERAL
	1.1 GENERAL PROVISIONS
	1.2 RELATED WORK SPECIFIED ELSEWHERE
	1.3 SCOPE OF WORK
	In general, the Contractor shall supply all labor, transportation, materials, equipment, temporary protection, tools and appliances necessary for the proper completion of the work, as required in the Specifications, in accordance with good construction practice, and as required by the materials manufacturer.  The work includes, but is not limited to, the following items:
	General:
	A. Furnish, erect, and remove after use, all concrete formwork and accessories, as required for cast-in-place concrete work.

	1.4 REFERENCES
	A. Comply with applicable requirements of the following standards (current edition). Where these standards conflict with other requirements, the most restrictive requirements shall govern.

	1.5 SUBMITTALS
	A. The following shall be submitted in accordance with Section 01 33 00 Shop Drawings and Submittals:

	1.6 DESIGN
	A. Formwork shall be designed in accordance with methodology of ACI 347R for anticipated loads, lateral pressures and stresses.
	B. Forms shall be capable of withstanding the pressures resulting from the placement and vibration of concrete, in addition to applicable and anticipated construction loads.

	1.7 QUALITY CONTROL
	A. Unless otherwise specified herein, or indicated on the drawings, concrete formwork construction and materials shall conform to ACI 301, 318, and 347, and the following tolerances:
	B. The maximum deflection of form facing materials at concrete surfaces exposed to view shall be L/240 of span.


	PART 2 -  PRODUCTS
	2.1 FORM MATERIALS
	A. Forms are to be Class A finished surfaces shall be plywood panels conforming to DOC PS 1, Grade B-B concrete form panels, Class I or II. Other form materials or liners may be used, provided the smoothness and appearance of the concrete produced will be equivalent to that produced by the plywood concrete form panels.
	B. Form ties shall be factory-fabricated metal ties, shall be of the removable or internal disconnecting or snap-off type, and shall be of a design that will not permit form deflection and will not spall concrete upon removal. Solid backing shall be provided for each tie. Except where removable tie rods are used, ties shall not leave holes in the concrete surface less than ¼ inch, nor more than 1 inch deep and not more than 1 inch in diameter. Removable tie rods shall not be more than 1-½ inches in diameter.
	C. Form releasing agents shall be commercial formulations that will not bond with, stain or adversely affect concrete surfaces. Agents shall not impair subsequent treatment of concrete surfaces, depending upon bond or adhesion, nor impede the wetting of surfaces to be cured with water or curing compounds.
	D. Form release agents shall be fully compatible with project specified foundation waterproofing, damp-proofing, vapor barriers and sealants.


	PART 3 -  EXECUTION
	3.1 INSTALLATION
	A. Forms shall be mortar tight, properly aligned, and adequately supported to produce concrete surfaces meeting the surface requirements specified in Section 03 30 00 CAST-IN-PLACE CONCRETE. Forms shall conform to construction tolerances given in TABLE 1, "Tolerances for Formed Surfaces", of this Section, Part 1.
	B. Where concrete surfaces are to have a Class A or Class B finish, joints in form panels shall be arranged as approved. Where forms for continuous surfaces are placed in successive units, care shall be taken to fit the forms over the completed surface so as to obtain accurate alignment of the surface and to prevent leakage of mortar.
	C. Forms shall not be reused if there is any evidence of surface wear and tear, or defects which would impair the quality of the surface. Surfaces of forms to be reused shall be cleaned of mortar from previous concreting and of all other foreign material before reuse.
	D. Form ties that are to be completely withdrawn shall be coated with a non-staining bond breaker.
	E. Formwork and form ties shall not be placed in a location or manner which would cause interference with or impede the performance of reinforcing, embedded items or water stops.

	3.2 CHAMFERING
	A. Except as otherwise shown, external corners that will be exposed shall be chamfered, beveled or rounded by moldings placed in the forms.

	3.3 COATING
	A. Forms for Class A and Class B finished surfaces shall be coated with a form releasing agent before the form or reinforcement is placed in final position. The coating shall be used as recommended in the manufacturer's printed or written instructions.
	B. Forms for Class C and D finished surfaces may be wet with water, in lieu of coating immediately, before placing concrete; except that in cold weather with probable freezing temperatures, coating shall be mandatory.
	C. Surplus coating on form surfaces and coating on reinforcing steel and construction joints shall be completely removed before placing concrete. Insofar as practical, form release agents shall be applied to form surfaces prior to placing the forms into position.

	3.4 REMOVAL OF FORMS
	A. Forms shall be removed in a manner that will prevent damage to the concrete and will ensure the complete safety of the structure. Formwork for footings, walls and other parts not supporting the weight of concrete may be removed when the concrete has attained sufficient strength to resist damage from the removal operation, but not before at least 24 hours has elapsed since concrete placement.
	B. Supporting forms and shores shall not be removed from walls until the structural units are strong enough to carry their own weight and any other construction or natural loads.
	C. In no case will supporting forms or shores be removed before the concrete strength has reached 70 percent of design strengths, as determined by field cured cylinders or other approved methods. This strength shall be demonstrated by job-cured test specimens and by a structural analysis, considering the proposed loads in relation to these test strengths and the strength of the forming and shoring system.
	D. The job-cured test specimens for form removal purposes shall be provided in numbers as directed and shall be in addition to those required for concrete quality control. The specimens shall be removed from molds at the age of 24 hours and shall receive, insofar as possible, the same curing and protection as the structures they represent.
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	SECTION 03 30 00
	PART 1 -  GENERAL
	1.1 IN GENERAL
	1.2 RELATED WORK SPECIFIED ELSEWHERE
	A. Concrete Formwork – Section 03 10 00
	B. Miscellaneous Metals – Section 05 50 00
	C. Asphalt Paving – Section 32 12 16

	1.3 SCOPE OF WORK
	In general, the Contractor shall supply all labor, materials, equipment, temporary protection, tools and appliances necessary for the proper completion of the work in this section, as required in the specifications and in accordance with good construction practice. The work under this Section includes, but is not limited to, the following:
	A. Install cast-in-place pier at the base of new bollards at locations and as indicated in the Contract Documents.  Coordinate with Section 05 50 00 – Miscellaneous Metals and Section 32 12 16 – Asphalt Paving.
	B. Clean all areas affected by the work to the satisfaction of the Owner.

	1.4 JOB CONDITIONS
	A. The Contractor shall provide all protection, barriers, and guards necessary to segregate his work area and the areas below, from pedestrian and vehicular traffic. Also protect existing buildings, landscaping and paved areas from damage.
	B. The Contractor shall be responsible for securing and protecting his/her equipment, materials and tools (as well as partially completed construction) from wind blow-off and vandalism or abuse.
	C. Environmental Requirements: Do not place concrete during rain, sleet or snow unless adequate protection is provided and the Engineer's approval is obtained. Do not allow rainwater to increase the mixing water or damage the surface finish.
	D. Cold Weather Concreting:
	E. Hot Weather Concreting:
	F. Prevent plastic shrinkage cracking due to rapid evaporation of moisture. Do not place concrete when the evaporation rate (actual or anticipated) equals or exceeds 0.20 pounds per square foot per hour, as determined by Figure 2.1.4 of ACI 305.

	1.5 QUALITY ASSURANCE
	A. Reference Standards: Except as modified or supplemented herein, all concrete materials, placing, furnishing, curing and all other appurtenant work shall meet the requirements of the latest edition of the following Standard Specifications. Pertinent portions of the reference standards are included herein. Refer to the standards for detailed requirements.
	B. AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

	1.6 SUBMITTALS
	A. Refer to Section 01 33 00 – Submittals and Shop Drawings. Supplement with the following:
	B. Test Reports: Perform and submit test reports for the following products in accordance with above general reference standards and specific standards set forth hereafter.
	C. Proposed Mix Design:
	D. Cylinder Compression Test Reports:
	E. Ready-Mix Delivery Tickets:

	1.7 DELIVERY, STORAGE, AND HANDLING
	A. Store cement in watertight enclosures and protect against dampness, contamination and warehouse set.
	B. Stock pile aggregates to prevent segregation, or contamination with other materials or other sizes of aggregates. Use only one supply source for each aggregate stockpile.
	C. Store admixtures to prevent contamination, evaporation or damage. Protect liquid admixtures from freezing or harmful temperature ranges. Agitate emulsions prior to use.
	D. Store rubber and plastic materials in a cool place away from direct sunlight.

	1.8 GUARANTEES
	A. Upon completion of the work and prior to final payment, the Contractor shall submit a guarantee of his work as free from defect in materials and workmanship.  The guarantee shall be for a period of two (2) years.  The guarantee shall be signed by an officer of the Contractor’s firm and sealed if a corporation.


	PART 2 -  PRODUCTS
	2.1 CONCRETE MATERIALS
	A. Portland Cement:  ASTM C 150, Type I or II.
	B. Aggregate:  ASTM C 33, uniformly graded, from a single source.  Maximum aggregate size = 1 ½” at foundations and ¾” at slabs and curbs.
	C. Water:  ASTM C 94.
	D. Air-Entraining Admixture:  ASTM C 260.
	E. Water-Reducing Admixture:  ASTM C 494, Type A.
	F. High-Range, Water-Reducing Admixture:  ASTM C 494, Type F.
	G. Water-Reducing and Accelerating Admixture:  ASTM C 494, Type E.
	H. Water-Reducing and Retarding Admixture:  ASTM C 494, Type D.
	I. Coloring pigment shall be a concentrated pigment specially process for mixing into concrete and conforming to ASTM C979.  Provide color chart for Owner review.  Provide mixed samples of up to four (4) colors for Owner review.

	2.2 CONCRETE PRODUCTION
	A. Concrete Mixes, General - Prepare design mixes, proportioned according to ACI 211.1 and ACI 301-05.
	B. Ready-Mixed Concrete:  Measure, batch, mix, and deliver concrete according to ASTM C 94 and ASTM C 1116, and furnish batch ticket information.
	C. Concrete shall have a minimum compressive strength of 4000 psi for piers and 4000 psi for sonotube footings at 28 days with a slump of no more than 4” and air entrainment of 4 ½ to 7 ½%.
	D. Proportioning: Proportion ingredients to produce a well-graded mix of high density and maximum workability consistent with approved mix design and subject to the characteristics as specified in the Contract Drawings.
	E. Mixing:
	F. Tempering and Control of Mixing Water:

	2.3 CURING MATERIALS
	A. Impervious-sheet materials shall conform to ASTM C 171, type optional.
	B. Burlap and cotton mat used for curing shall conform to AASHTO M 182, Class 2.

	2.4 WATER
	A. Water for mixing and curing shall be fresh, clean, potable, and free of injurious amounts of oil, acid, salt, or alkali, except that non-potable water may be used if it meets the requirements of ASTM C94.

	2.5 EMBEDDED ITEMS
	A. Embedded items shall be of the size and type indicated or as needed for the application.
	B. All other embedded items shall also be securely anchored, and protected from damage or displacement.

	2.6 JOINT MATERIALS
	A. Expansion joint fillers shall be preformed materials conforming to ASTM D 1751.  Expansion joint fillers shall be a closed-cell, non-absorbent, synthetic foam, and as recommended by the sealant manufacturer. Filler shall be totally compatible with sealant, primer, and substrates. Backers shall conform to the requirements of ASTM C 962, Type A, such as Ceramar as manufactured by W.R. Meadows, Expansion Joint Filler as manufactured by BASF-Sonneborn, or approved equal.
	B. Expansion joint sealant shall be a two-component, traffic grade polyurethane elastomeric sealant such as Sikaflex 2C NS TG as manufactured by Sika Corporation or an approved equal.


	PART 3 -  EXECUTION
	3.1 PREPARATION FOR PLACING
	A. Before commencing concrete placement, the following shall be performed:
	B. Surface Preparation:
	C. Equipment:
	D. When hot, windy conditions during concreting appear probable, equipment and material shall be at the placing site to provide windbreaks, shading, fogging, or other action to prevent plastic shrinkage, cracking, or other damaging drying of the concrete.
	E. Before placement of concrete, care shall be taken to determine that all embedded items are firmly and securely fastened in place as indicated on the drawings, or required. Conduit and other embedded items shall be clean and free of oil and other foreign matter such as loose coatings or rust, paint, and scale. The embedding of wood in concrete will be permitted only when specifically authorized or directed. Voids in sleeves, inserts, and anchor slots shall be filled temporarily with readily removable materials to prevent the entry of concrete into voids. Welding shall not be performed on embedded metals within 2 feet of the surface of the concrete. Tack welding shall not be performed on or to embedded items.
	F. Forms shall be in place, cleaned, coated, and adequately supported, in accordance with Section 03 10 00, CONCRETE FORMWORK.

	3.2 INSTALLATION
	A. Conveying:
	B. Depositing:
	C. Consolidation:
	D. Embedments:
	E. Wash-out:

	3.3 CURING
	A. Normal Conditions
	B. Cold Weather Conditions
	C. Alternates

	3.4 FINISHING CONCRETE
	A. Defective Concrete:
	B. Patching:
	C. Exposed Concrete:
	D. Rubbing:
	E. Float Finish: Apply float finish, defined in ACI 301, to surfaces indicated, to surfaces to receive trowel finish.
	F. Trowel Finish: Apply a trowel finish to surfaces indicated and to surfaces exposed to view or to be covered with resilient flooring, carpet, ceramic or quarry tile set over a cleavage membrane, paint, or another thin film-finish coating system.
	G. After apply float finish, apply first trowel finish and consolidate concrete by hand or power-driven trowel. Continue troweling passes and restraighten until surface is free of trowel marks and uniform in texture and appearance. Grind smooth any surface defects that would telegraph through applied coatings or floor coverings.
	H. Finish and measure surface so gap at any point between concrete surface and an unleveled free-standing 10-foot long straightedge, resting on two high spots and placed anywhere on the surface, does not exceed the following: 1/8 inch.
	I. Trowel and Fine-Broom Finish: Apply a partial trowel finish, stopping after second troweling, to surfaces indicated and to surfaces where ceramic or quarry tile is to be installed by either thickset or thin-set method. Immediately after second troweling, and when concrete is still plastic, slightly scarify surface with a fine broom.

	3.5 FIELD QUALITY CONTROL
	A. Concrete Tests: Conduct the following minimum tests in accordance with the requirements of ACI 301, Section 16.3.
	B. Acceptance of Concrete:
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	PART 2 – MATERIALS
	3.6 MASONRY CLEANING
	3.7 CLEAN-UP

	835300 05 50 00 Miscellaneous Metals_0
	PART 2 – MATERIALS
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	A. Bidders are expected to examine and to be thoroughly familiar with all contract documents and with the conditions under which work will be carried out.  The Awarding Authority (Owner) will not be responsible for errors, omissions and/or charges for extra work arising from General Contractor’s or Filed Sub-Contractor’s failure to familiarize themselves with the Contract Documents or existing conditions.  By submitting a bid, the Bidder agrees and warrants that he has had the opportunity to examine the site and the Contract Documents, that he is familiar with the conditions and requirements of both and where they require, in any part of the work a given result to be produced, that the Contract Documents are adequate and that he will produce the required results.
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	PART 1 -  GENERAL
	A. Provide temporary protection of the existing building components designated to remain, and to prevent overspray to adjacent areas.
	B. Prime and paint new steel fire escape components including, but not limited to, angles, plates, column caps, through-bolts and expansion bolts.
	C. Clean and restore all areas affected by the work.
	Cardinal O’Connell School:
	A. Scrape, prime and paint 100% of steel fire escape components as indicated in the Contract Documents.
	Green School:
	A. Scrape, prime and paint 100% of the steel fire escape components as indicated in the Contract Documents.
	Molloy School:
	A. Scrape, prime and paint 100% of the steel fire escape components as indicated in the Contract Documents.
	Moody School:
	A. Scrape, prime and paint 100% of the steel fire escape components as indicated in the Contract Documents.
	Washington School:
	A. Scrape, prime and paint steel fire escape components at locations and as indicated in the Contract Documents.  Coordinate with Section 01 22 00 – Unit Prices for additional quantities.
	A. The Contractor shall supply, install and maintain all barriers, protection, warning lines, electrical generators, lighting and personnel required to segregate the work area(s) and to prevent damage to the buildings, their occupants and the surrounding landscaped and paved areas.  All applicable OSHA and D.L.W.D. requirements shall be observed by the Contractor.
	B. Liquid materials such as solvents and adhesives shall be stored and used away from open flames, sparks, and excessive heat.
	C. The Contractor shall provide and equip as much labor force as is necessary to complete the project within the Contract period and in accordance with the Contract Documents without sacrificing workmanship quality.
	D. The Contractor shall coordinate with the maintenance staff the daily shutdown of all air intake units in the work areas or possibly affected by the construction fumes, odors or air-borne debris.  The Contractor will install plastic sheeting and duct tape over the removed equipment opening prior to initiating work each day.  The plastic sheeting shall be removed by the Contractor at the end of each work day.
	E. All debris, dust and dirt, shall be swept clean from all exterior and interior surfaces affected by the work.  Any interior finishes and floors which are damaged, soiled or affected by the work shall be cleaned, repaired or replaced by the Contractor with a system equal in color, texture, and finish at no additional cost to the Owner.
	F. Any open ducts, grills, thermostats, electric boxes or similar fixtures and items which can be soiled or affected by the work shall be masked, protected and cleaned by the Contractor at no additional cost to the Owner.
	G. SSPC-QP-1 Certification is not a requirement for this project.
	A. Submit three sets of manufacturer’s specifications and complete range of manufacturer’s color chips.  Cross reference color samples to color schedule as indicated in this Section.
	B. Prepare samples as requested by the Engineer.
	C. For each type of coating, sealant, or other product furnished, submit data from the manufacturer's paint laboratory indicating that the product conforms to requirements of the referenced specification.
	D. Submit Manufacturer's material safety data sheets for coatings, solvents, and other potentially hazardous materials.
	E. If a product proposed for use does not conform to requirements of the referenced specification, submit for approval to the Owner, evidence from the paint manufacturer's laboratory that the proposed product is either equal to or better than the product specified.  The submittal shall include the following:
	A. The publications listed below form a part of this specification to the extent referenced.  The publications are referred to in the text by the basic designation only.
	A. Paints shall be in sealed containers that legibly show the contract specification number, designation name, formula or specification number, batch number, color, quantity, date of manufacture, manufacturer's formulation number, manufacturer's directions including any warnings and special precautions, and name and address of manufacturer.  Pigmented paints shall be furnished in containers not larger than 5 gallons.  Paints and thinners shall be stored in accordance with the manufacturer's written directions, and as a minimum, stored off the ground, under cover, with sufficient ventilation to prevent the buildup of flammable vapors, and at temperatures between 40 to 95 degrees F.  Volatile liquids will not be stored on site without prior approval from the Owner.
	A. Work shall be left complete, free from defects and hereby warranted that it will not discolor, fade, craze or peel off within a period of two (2) year after acceptance.  Repair all work developing imperfections in that time at no expense to the Owner.

	PART 2 -  PRODUCTS
	A. All paint materials shall be products of a recognized reliable manufacturer and shall be of the best quality and grade (1st line) for each type.  All paint materials shall be lead free.
	B. Paint to be used for coating shall be a 100% acrylic emulsion, water borne, corrosion resistant coating specifically manufactured for use on exterior metal surfaces such as RD Elastometal as manufactured by RD Coatings.  Equal materials manufactured by the Tnemec Company or LPL Industries will be considered should they meet the performance requirements.  Colors shall be as selected by the Owner to match existing coated surfaces, and as described within this Section.
	C. Primer for use over existing paint coatings and bare metal surfaces, shall be rust inhibitive in nature and as required by the paint manufacturer of existing surfaces encountered and shall be specifically manufactured and recommended by the paint manufacturer for the surface being painted.
	D. Paint thinner shall be as recommended by the paint manufacturer.
	E. Unspecified materials:  All unspecified materials such as shellac, turpentine, or linseed oils shall be of the "best grade" or "first line" made by reputable, recognized manufacturers and shall bear the labels and be approved by the Designer.
	F. Coatings to be applied in properly prepared steel members shall be as recommended by the paint manufacturer.

	PART 3 -  EXECUTION
	A. Surfaces to receive paint shall meet the requirements established by the manufacturer of the paint and these specifications.
	B. Surfaces to receive paint shall be examined and work shall not be started until defects have been corrected.
	C. Verify that all sealants, putties and glazing compounds have cured for the specified time prior to applying new coatings.
	D. Spaces in which painting is being done shall be properly identified with "Wet Paint" signs or closed to traffic until paint is dry.
	E. Install polyethylene sheeting around the building perimeter and on all building openings.
	F. Provide adequate ventilation.
	A. Employ skilled mechanics to ensure the very best workmanship.  Quality workmanship is required.  Materials to be applied by craftsmen experienced in the use of the particular product involved.
	B. All surfaces shall be properly smoothed.  All surfaces shall be properly prepared, clean and dry when a coating is applied.  Any bare or abraded spots in base coats shall be touched up before next coat is applied.
	C. Protection against fire shall be taken and all oily rags or waste must be removed from the building each day.
	D. Color of each coat of paint shall be reviewed and accepted by the Owner as it goes on and prior to subsequent applications.  Unless otherwise noted, all surfaces to be painted shall receive one prime coat, and two finish coats, or as required to provide a uniform appearance.
	A. Air and surface temperatures shall be between 50oF and 100oF during application of paints and coatings.
	B. Relative humidity shall not be higher than 80%, and surface temperature shall be a minimum of 5oF above the dew point.
	C. Wind velocity shall be less than 15 MPH for exterior painting with no visible atmospheric dust.
	D. Salamanders and open fires are prohibited from the work site.
	E. Surfaces to be painted shall be fully dried, cured, or otherwise set to receive the coatings prior to application.
	A. Prior to surface preparation and coating applications, remove, mask, or otherwise protect, hardware, hardware accessories, machined surfaces, radiator covers, plates, lighting fixtures, public and private property, and other such items not to be coated that are in contact with surfaces to be coated.  Following completion of painting, workmen skilled in the trades involved shall reinstall removed items.  Restore surfaces contaminated by coating materials, to original condition and repair damaged items.
	A. Items not to be painted which are in contact with or adjacent to painted surfaces shall be removed or protected prior to surface preparation and painting operations.  Surfaces to be painted shall be clean before applying paint or surface treatment.  Oil and grease shall be removed with clean cloths and cleaning solvents prior to mechanical cleaning.  Cleaning solvents shall be of low toxicity with a flashpoint in excess of 100 degrees F.  Cleaning shall be programmed so that dust and other contaminants will not fail on wet, newly painted surfaces.  Before painting, the Contractor shall remove hardware accessories, plates, and similar items or provide ample protection of such items.  Upon completion of each space, the Contractor shall replace above items.
	B. Ferrous Metal:  Removal of loose rust, loose mill scale, and loose paint to degree specified, by power tool chipping, scraping, sanding, and wire brushing as necessary to receive paint in accordance with the Structural Steel Painting Council (SSPC-3 Specifications) and the paint manufacturer.  Fill dents and depressions with Auto body putty and sand smooth.  Touch up any chipped or abraded placed on items that have been shop coated.  All welds exposed in finished surfaces to be ground smooth by fabricator.  Where steel and iron have a heavy coating of scale, it shall be removed by de-scaling or wire brushing as necessary to produce a satisfactory surface for painting.
	C. Existing coated surfaces with no defects:  Before application of coatings, perform the following on surfaces covered by soundly-adhered coatings, defined as those which cannot be removed with a putty knife:
	D. Existing Coated Surfaces with Minor Defects: Sand, fill, and treat minor defects to render them smooth.  Minor defects are defined as scratches, nicks, cracks, gouges, spalls, alligatoring, chalking, and irregularities due to partial peeling of previous coatings.
	E. Removal of Existing Coatings: Remove existing coatings from the following surfaces:
	F. Substrate Repair:
	A. Finishing materials shall be free from skins, lumps or any foreign matter when used, and shall be kept well stirred while being applied.
	B. Each finish coat paint shall be evenly applied and allowed to dry before any subsequent coat is applied.  Each coat shall be applied in accordance with the manufacturer’s requirements and recommendations.  The finished work shall be free from runs, sags, defective brushing and clogging of lines or angles. Drying time between coats of paint shall be in accordance with the manufacturer’s requirements.
	C. Unless otherwise noted, all surfaces to be painted shall receive the followings
	D. Spray painting will not be allowed unless approved in writing by the Engineer.
	E. All materials shall be applied in accordance with manufacturers' recommendations.
	F. Do not allow primers or intermediate coats to dry more than 30-days, or longer than recommended by manufacturer, before applying subsequent coats. Follow manufacturer's recommendations for surface preparation if primers or intermediate coats are allowed to dry longer than recommended by manufacturers of subsequent coatings.  Each coat shall cover surface of preceding coat or surface completely, and there shall be a visually perceptible difference in shades of successive coats.
	G. Apply coatings with approved brushes or approved rollers, unless specified otherwise.  Spray areas made inaccessible to brushing by items such as ducts and other equipment.
	H. Reduce paints to proper consistency by adding fresh paint, except when thinning is mandatory for the type of paint being used.  Obtain written permission from the Owner to use thinners.  The written permission shall include quantities and types of thinners to use.
	A. All floor and adjacent areas, both interior and exterior, damaged or stained by the installation of the new work shall be repaired and cleaned of all dust, debris and any other materials to the Owner’s satisfaction.
	B. The Contractor shall not demobilize the site until the completed work is toured by the Owner and Designer.  Any unsatisfactory items observed will be reported in “punch-list” form.  These items shall be corrected immediately by the Contractor prior to demobilization from the job site.
	C. All scaffolding, barriers, temporary facilities and the like shall be removed upon completion of the work.  Areas damaged as a result of the Contractors equipment shall be restored to their original condition, all to the satisfaction of the Owner.
	A. In addition to meeting previously specified requirements, demonstrate mobility of moving components, including swinging and sliding doors, and windows with operable sash, for inspection by the Owner.  Perform this demonstration after appropriate curing and drying times of coatings have elapsed and prior to invoicing for final payment.
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	1.3 DESCRIPTION OF WORK
	A. Work Included:  Work under this section includes the installation of bituminous concrete pavement to a total compacted thickness indicated in the Contract Drawings.  All existing pavement damaged or displaced as a result of the construction operations will be restored in accordance with the requirements for this Section.

	1.4 SUBMITTALS
	A. Product Data:  For each type of product indicated.  Include technical data and tested physical and performance properties.
	B. Shop Drawings:  Indicate pavement markings, lane separations, and defined parking spaces.  Indicate, with international symbol of accessibility, spaces allocated for people with disabilities.
	C. Material Certificates:  For each paving material, from manufacturer.

	1.5 QUALITY ASSURANCE
	A. Manufacturer Qualifications:  A paving-mix manufacturer registered with and approved by the Massachusetts Department of Transportation Highway Division (MassDOT).
	B. Regulatory Requirements:  Unless otherwise superseded by this specification, comply with materials, workmanship, and other applicable requirements of the Massachusetts Department of Transportation Highway Division (MassDOT) for hot mix asphalt paving work.
	C. Preinstallation Conference:  Conduct conference at Project site to comply with requirements in Division 01.

	1.6 DELIVERY, STORAGE, AND HANDLING
	A. Deliver pavement-marking materials to Project site in original packages with seals unbroken and bearing manufacturer's labels containing brand name and type of material, date of manufacture, and directions for storage.
	B. Store pavement-marking materials in a clean, dry, protected location within temperature range required by manufacturer.  Protect stored materials from direct sunlight.

	1.7 PROJECT CONDITIONS
	A. Traffic Control:  Maintain access for vehicular and pedestrian traffic as required for other construction activities.
	B. Environmental Limitations:  Do not apply asphalt materials if subgrade is wet or excessively damp, if rain is imminent or expected before time required for adequate cure, or if the following conditions are not met:
	C. Pavement-Marking Paint:  Proceed with pavement marking only on clean, dry surfaces and at a minimum ambient or surface temperature of 55 deg F for water-based materials, and not exceeding 95 deg F.
	A. Conform to subsection 703.07 of the Standard Specifications.
	Pavements Coarse aggregate and fine aggregate for hot mix asphalt pavements shall be of such gradation that when combined in the proper proportions, including filler, if required, the resultant blend will meet the composition of mixture for the type of pavement specified.
	Coarse aggregate, that material retained on the 2.36 mm [No. 8] sieve, shall be crushed stone or crushed gravel and, unless otherwise stipulated, shall consist of clean, tough, durable fragments free from an excess of soft or disintegrated pieces and free from stone coated with dirt or other objectionable matter.
	Fine aggregate, material that passes the 2.36 mm [No. 8] sieve, shall consist of natural sand, manufactured sand, or a combination of these.  It shall consist of hard, tough grains, free from injurious amounts of clay, loam, or other deleterious substances.  Fine aggregate, shall not exceed an absorption of 3% by weight as determined by AASHTO T84.
	The composite blend shall have a Micro-Deval value of 18.0 or less as determined by AASHTO TP58-99.  In the event of a failure, the Washington State Degradation test of 1967 shall be run before rejection of the material.  Material with a value of 30 or more may be accepted.
	Aggregates shall also meet the following consensus properties.  The Department reserves the right to sample and test the composite aggregate for any of the following properties at any time.
	A. Bituminous materials shall conform to the requirements of these Specifications and Section 702 of the Standard Specification.
	B. Bitumen delivered to a project or to a mix plant must be accompanied by a proper certificate signed by the producer's authorized representative.  Shipments of material not accompanied by a certificate will not be accepted for use in the work.
	C. Bituminous Concrete Paving shall confirm to the requirements in Section 403.03 of the Standard Specifications.
	D. Hot Poured Joint Sealer: Sealer shall be composed of a mixture of materials which will form a resilient and adhesive compound capable of effectively sealing joints in concrete and shall conform to the requirements of AASHTO M 173.
	E. Tack coat shall consist of either emulsified asphalt, Grade MS-l conforming to Section 702.04, or cutback asphalt, Grade MC-70 or MC-250 conforming to Section 702.03 of the Standard Specifications.

	3.1 EXAMINATION
	A. Examine exposed Subbase and Base surfaces for compliance with requirements for dimensional, grading, and elevation tolerances.
	B. Proof-roll subgrade below pavements with heavy pneumatic-tired equipment to identify soft pockets and areas of excess yielding.  Do not proof-roll wet or saturated subgrades.
	C. Proceed with paving only after unsatisfactory conditions have been corrected.

	3.2 COLD MILLING
	If applicable, clean existing pavement surface of loose and deleterious material immediately before cold milling.  Remove existing asphalt pavement by cold milling to grades and cross sections indicated.

	3.3 PATCHING (If Applicable)
	A. Existing Hot-Mix Asphalt Pavement:  Saw cut perimeter of patch and excavate existing pavement section to sound base.  Excavate rectangular or trapezoidal patches, extending 12 inches into adjacent sound pavement, unless otherwise indicated.  Cut excavation faces vertically.  Remove excavated material.  Recompact existing unbound-aggregate base course to form new subgrade.
	B. Existing Portland Cement Concrete Pavement:  Break cracked slabs and roll as required to reseat concrete pieces firmly.
	C. Tack Coat:  Apply uniformly to vertical surfaces abutting or projecting into new, hot-mix asphalt paving at a rate of 0.05 to 0.15 gal./sq. yd.
	D. Patching:  Fill excavated pavements with hot-mix asphalt base mix for full thickness of patch and, while still hot, compact flush with adjacent surface.

	3.4 SURFACE PREPARATION
	A. General:  Immediately before placing asphalt materials, remove loose and deleterious material from substrate surfaces.  Ensure that prepared subgrade is ready to receive paving.
	B. Tack Coat:  Apply uniformly to surfaces of existing pavement at a rate of 0.05 to 0.15 gal./sq. yd.

	3.5 HOT-MIX ASPHALT PLACING
	A. Machine place hot-mix asphalt on prepared surface, spread uniformly, and strike off.  Place asphalt mix by hand to areas inaccessible to equipment in a manner that prevents segregation of mix.  Place each course to required grade, cross section, and thickness when compacted.
	B. Place paving in consecutive strips not less than 10 feet wide unless infill edge strips of a lesser width are required.
	C. Promptly correct surface irregularities in paving course behind paver.  Use suitable hand tools to remove excess material forming high spots.  Fill depressions with hot-mix asphalt to prevent segregation of mix; use suitable hand tools to smooth surface.
	D. The permanent bituminous concrete pavement surface courses shall be provided in accordance with details and the applicable requirements of Massachusetts Standard Specifications Section 460, Subsection 460.40 and Section M.3.11 for "Materials" and Subsection 460.60 for "Construction Methods".  The surface shall be rolled free of any roller marks, ridges, and voids, and shall be repaired if directed.
	E. The temperature of asphalt at time of placement shall be as follows:

	3.6 JOINTS
	A. Construct joints to ensure a continuous bond between adjoining paving sections.  Construct joints free of depressions, with same texture and smoothness as other sections of hot-mix asphalt course.

	3.7 COMPACTION
	A. General:  Begin compaction as soon as placed hot-mix paving will bear roller weight without excessive displacement.  Compact hot-mix paving with hot, hand tampers or with vibratory-plate compactors in areas inaccessible to rollers.
	B. Breakdown Rolling:  Complete breakdown or initial rolling immediately after rolling joints and outside edge.  Examine surface immediately after breakdown rolling for indicated crown, grade, and smoothness.  Correct laydown and rolling operations to comply with requirements.
	C. Intermediate Rolling:  Begin intermediate rolling immediately after breakdown rolling while hot-mix asphalt is still hot enough to achieve specified density.  Continue rolling until hot-mix asphalt course has been uniformly compacted to the following density:
	D. Finish Rolling:  Finish roll paved surfaces to remove roller marks while hot-mix asphalt is still warm.
	E. Edge Shaping:  While surface is being compacted and finished, trim edges of pavement to proper alignment.  Bevel edges while asphalt is still hot; compact thoroughly.
	F. Protection:  After final rolling, do not permit vehicular traffic on pavement until it has cooled and hardened.
	G. Erect barricades to protect paving from traffic until mixture has cooled enough not to become marked.

	3.8 INSTALLATION TOLERANCES
	A. Pavement Thickness:  Compact each course to produce the thickness indicated within the following tolerances:
	B. Pavement Surface Smoothness:  Compact each course to produce a surface smoothness within the Standard Specification tolerances as determined by using a 10-foot straightedge applied transversely or longitudinally to paved areas.

	3.9 FIELD QUALITY CONTROL
	A. Test the plane of the finished surfaces of base, binder, and surface courses with a 16-foot straightedge, except use a 10-foot straightedge on vertical courses and on the top course of resurfaced streets which contain manhole covers, valve boxes, and the like.
	B. Carefully apply the straightedge immediately after the first compaction by rolling, and from then on as may be necessary until and after the final compaction of the material in place.  Hold the straightedge in successive positions parallel to the road centerline and in contact with the road surface; check the entire area from one side of the pavement to the other.
	C. Correct irregularities which vary 3/8 inch from a true finished surface in base and binder courses, and 1/4 inch in top courses.
	D. Irregularities which may develop before the completion of rolling and while the material is still workable, may be remedied by loosening the surface mixture and removing or adding material as necessary.  Should any unsatisfactory irregularities or defects remain after final compaction, correct the defective work by removing and replacing with new material to form a true and even surface.
	3.10 OPENING TO TRAFFIC
	A. No vehicular traffic or loads shall be permitted on the newly completed pavement until adequate stability has been attained, and the material has cooled sufficiently to prevent distortion or loss of fines, and the pavement has achieved a maximum temperature of 140 degrees F.
	B. If the climatic or other conditions warrant it, the period of time before opening to traffic may be extended at the discretion of the Designer.
	A. Except for material indicated to be recycled, remove excavated materials from Project site and legally dispose of them in an EPA-approved landfill.



